| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 114 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 1-70
CALL CRDER : 114 CONTRACT ID: R -24075-B COUNTIES : VI GO
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1136349 TSCHUOR, GALE COVPANY, | NC. $ 10, 998, 484. 75 100. 0000%

2 35-1139301 E & B PAVING | NC $ 11, 944, 003. 05 108. 5968%
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 43, 930, 838. 70 ROUTE : 46

CALL CRDER : 130 OONTRACT I D : R -24548- A COUNTI ES : MONRCE

LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : SEYMOUR Di STRI CT

CONTRACT TIME : 08/01/02 COVPLETI ON DATE

OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0624010
0624010
0624010
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1875662 CRIDER & CRIDER | NC. $ 33, 805, 501. 32 100. 0000%
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, | |
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001  NEW ROAD CONSTRUCTI ON

0001 105- 01925 62.000 MS | 1100. 00000 68200. 00|
FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  495000. 00000 495000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0004 110- 01001 LUMP| 1692000. 00000  1692000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0005 201- 52370 LUMP|  340000. 00000 340000. 00|
CLEARI NG RI GHT OF WAY | |
0006 202- 01261 1.000 EACH 655. 00000 655. 00|
TESTI NG FOR ASBESTOS , PARCEL 10 | |
0007 202- 01405 60.000 n8 | 93. 00000 5580. 00|
CONTAM NATED SOl L, REMOVE AND Di SPOSE | [
0008 202- 01441 32.000 m | 70. 00000 2240. 00|
I

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT
ASSEMBLY FCOR BOX TRUSS, REMOVE | [

0009 202- 02240 18829.000 n2 | 4.00000 75316. 00|
PAVEMENT, REMOVE | |
0010 202- 02241 1743.500 m | 8. 50000 14819. 75|
GUARDRAI L, REMOVE | |
0011 202- 02275 4.000 EACH 230. 00000 920. 00|
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | |
0012 202- 02967 10.000 EACH| 21. 00000 210. 00|
CABLE DUCT MARKER REMOVE | |
0013 202- 03000 LUMP| 6900. 00000 6900. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 10| |
0014 202- 03000 LUMP| 6900. 00000 6900. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 11 | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 202- 03000 LUMP| 6900. 00000 6900. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 15 |
0017 202- 03000 LUMP| 6900. 00000 6900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 19 |
0018 202- 03000 LUMP| 6900. 00000 6900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 20 |
0021 202- 03135 229.000 n2 | 80. 00000 18320. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, |
REMOVE |
0022 202- 03494 8.000 EACH 415. 00000 3320. 00

TESTI NG OR SAMPLI NG FOR HAZARDQUS [
WASTES, HAZARDQUS SUBSTANCES, HAZARDOUS |
MATERI ALS, SPL. WASTES, OR ASBESTCS, A |

II

I

I|

I

I

I

|

I

|

|

0023 202- 06286 500000.000 My | 0. 00100 500. 00|
RELOCATE QUARRY STONE |
0024 202- 60820 669.000 n2 | 5. 50000 3679. 50|
SURFACE M LLI NG, ASPHALT | |
0025 202- 60822 97.000 n2 | 15. 00000 1455. 00|
SURFACE M LLING PORTLAND CEMENT | |
CONCRETE | |
0026 202- 74045 35.000 EACH 15. 00000 525. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0027 202- 74080 4.000 EACH 750. 00000 3000. 00|
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | |
REMOVE | |
0028 202- 74095 2.000 EACH 500. 00000 1000. 00|
BRI DGE BRACKET ASSEMBLY, REMOVE |
0029 202- 78515 LUP| 2000. 00000 2000. 00|
TRAFFI C SI GNAL EQUI PNENT, REMOVE | |
0030 202- 93763 22.000 EACH 275. 00000 6050. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | |
0031 202- 95579 3.000 EACH 115. 00000 345. 00|
SERVI CE POl NT, REMOVE | |
0032 202- 96070 2.000 EACH 1800. 00000 3600. 00|
H GH MAST TOWER, REMOVE |
0033 203- 02000 80863.000 n8 | 9. 50000 768198. 50|
EXCAVATI ON,  COMVON | |
0034 203- 02010 61700.000 n8 | 19. 00000  1172300. 00|
| |

EXCAVATI ON, ROCK
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0035 203-02010 107.000 nB8 | 150. 00000 16050. 00| |
EXCAVATI ON, ROCK ALLOMANCE (UTI LI TY | | |
REL OCATI ON) | | |
0036 203- 02020 617727.000 nB8 | 6. 35000 3922566. 45| |
EXCAVATI ON,  UNCLASSI FI ED | | |
0037 203-02045 52639.600 nB | 4. 25000 223718. 30| |
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0038 203- 02070 766744.000 nB8 | 6. 35000 4868824. 40| |
BORROW | | |
0039 203-92634 200000. 000 n8 | 7.00000 1400000. 00| |
BACKFI LL, ROCK | | |
0040 205- 02224 2643.000 m | 6. 00000 15858. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0041 205-02226 51.000 m | 14. 50000 739. 50| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [ [
0042 205- 02227 1299.000 m | 1. 50000 1948. 50| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH [ [ [
0043 205- 02229 1309.500 m | 12. 00000 15714. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0044 205-02231 624.500 m | 35. 00000 21857. 50| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
Rl PRAP DI TCH CHECK | [ |
0045 205- 02232 2.400 nm8 | 110. 00000 264. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ |
0046 205-02233 3788.000 nB8 | 4. 50000 17046. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N [ [ [
0047 205-02234 10. 000 EACH| 90. 00000 900. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0048 205- 02236 14.000 EACH 85. 00000 1190. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0049 205- 02237 30. 000 EACH 70. 00000 2100. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
I I

CURB | NLET PROTECTI ON
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0050 206-51215 100.000 nB | 100. 00000 10000. 00| |
EXCAVATI ON, X | | |
0051 206-51220 504.000 n8 | 50. 00000 25200. 00| |
EXCAVATI ON, VET | [ [
0052 206-51225 223.000 n8 | 52. 00000 11596. 00| |
EXCAVATI ON, DRY | [ [
0053 210- 05801 32.000 m | 70. 00000 2240. 00| |
REPLACE 100mm LATERAL & RECONNECT TO | | |
100mm LI NE | | |
0054 210- 05801 68.600 m | 80. 00000 5488. 00| |
REPLACE VCP W TH PVC ( MANHOLE- MANHOLE | | |
ON A-LINE) (A LINE) [ [ [
0055 210-05801 24,400 m | 80. 00000 1952. 00| |
REPLACE VCP W TH PVC (ON SM TH PI KE) | | |
0056 211- 02060 42339. 700 | 28. 00000 1185511. 60| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0057 211- 06467 357.000 n8 | 67. 00000 23919. 00| |
AGGREGATE FOR END BENT BACKFI LL | | |
0058 215- 06458 4000.000 nB8 | 6. 00000 24000. 00| |
SUBGRADE, MODI FIED , 600 mm | [ [
0059 303-01865 12793.000 n8 | 26. 00000 332618. 00| |
AGCGREGATE, 11 | [ [
0060 303- 04056 76.000 My | 21. 00000 1596. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0061 303-05963 2930.900 nB8 | 38. 00000 111374. 20| |
AGGREGATE , COARSE, 8 | | |
0062 303-09119 11.000 My | 50. 00000 550. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 2 | | |
0063 303-52308 31236.300 My | 12. 00000 374835. 60| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0064 304- 04403 325.100 nB | 31. 00000 10078. 10| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0065 304- 06464 12361. 000 nB8 | 34. 50000 426454, 50| |
SUBBASE FOR PCCP | | |
0066 401- 05437 34242.500 My | 37. 00000 1266972. 50| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | [ [
0067 401- 05454 298.100 My | 50. 00000 14905. 00| |
QA HMVA | NTERVEDI ATE 12.5 nm  MAI NLI NE| | |
0068 401- 05455 11055.000 My | 38. 00000 420090. 00| |
QA HMVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0069 401- 05456 5473.000 My | 54. 00000 295542. 00| |
|

QT QA HVA SURFACE 9.5 mm MAI NLI NE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MEDI AN, CONCRETE, RAI SED, CORRUGATED,
MODI FI ED

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0070 401- 05459 9250.000 My | 36. 00000 333000. 00| |
QC/ QA HVA BASE 25.0 nm SHOULDER | [ |
0071 401- 05464 1940.000 My | 58. 00000 112520. 00| |
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0072 401- 05467 16000.000 m | 0. 90000 14400. 00| |
M LLED HVA CORRUGATI ONS | | |
0073 401- 06264 LUVP| 5000. 00000 5000. 00| |
PROFI LOGRAPH, HMVA | | |
0074 402- 05470 13179.000 My | 33. 00000 434907. 00| |
HVA BASE C25.0 mm MAI NLI NE [ [ |
0075 402- 05477 149.100 My | 65. 00000 9691. 50| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0076 402- 05481 9223.300 My | 40. 00000 368932. 00| |
HVA BASE 25.0 mm SHOULDER | | |
0077 402- 05483 1859.400 My | 32. 00000 59500. 80| |
HVA BASE C25.0 nm SHOULDER | [ |
0078 402- 05490 2264.900 My | 63. 00000 142688. 70| |
HVA SURFACE 9.5 nm SHOULDER | | |
0079 402- 05495 190.100 My | 51. 00000 9695. 10| |
HVA WEDGE AND LEVEL | | |
0080 404- 05511 808.000 n2 | 1. 30000 1050. 40| |
SEAL COAT, 2 | | |
0081 405- 05517 70.000 My | 260. 00000 18200. 00| |
ASPHALT FOR PRI ME COAT | | |
0082 406- 05520 55.800 My | 250. 00000 13950. 00| |
ASPHALT FOR TACK COAT | | |
0083 501- 02400 LUMP| 5500. 00000 5500. 00| |
PROFI LOGRAPH | | |
0084 501- 03489 1893.000 EACH 7. 25000 13724. 25| |
TIE BAR RETROFI T | | [
0085 501- 03707 4983.200 n2 | 36. 00000 179395. 20| |
RAI SED CORRUGATED | SLAND, CONCRETE | | |
( COLORED) I I I
0086 501- 04771 LUMP| 2600. 00000 2600. 00| |
CORI NG CONCRETE PAVEMVENT | | |
0088 501- 05240 11032.900 m | 23. 70000 261479. 73| |
CONTRACTI ON JOI NT, DL | [ |
0089 501- 05310 63.000 m 300. 00000 18900. 00| |
TERM NAL JO NT | |
| I
I I
| I

|
I
0090 501-06079 767.000 n2 | 34. 00000 26078. 00
I
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0091 501- 06322 60680.800 n2 | 36. 00000 2184508. 80| |
QA PCCP, 275 mm | | |
0092 601-01522 19. 000 EACH 2500. 00000 47500. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0093 601- 04754 2.000 EACH 35000. 00000 70000. 00| |
ENERGY ABSORBI NG TERM NAL | | [
0094 601- 04754 1.000 EACH 35000. 00000 35000. 00| |
ENERGY ABSORBI NG TERM NAL 7- BAY | | |
0095 601- 06233 2.000 EACH 8000. 00000 16000. 00| |
| MPACT ATTENUATOR, ED, Wi, TL-3, 110 | | |
ki h | | |
0096 601-06777 4.000 EACH 8000. 00000 32000. 00| |
GRAVEL BARREL ARRAY | | |
0097 601-94689 20. 000 EACH 5000. 00000 100000. 00| |
GUARDRAI L END TREATMENT, OS | | |
0098 601- 94690 4.000 EACH 5000. 00000 20000. 00| |
GUARDRAI L END TREATMENT, NG | | [
0099 601-94690 3.000 EACH 3800. 00000 11400. 00| |
GUARDRAI L END TREATMENT, MS , TEMPORARY | | |
0100 601-99105 1362.280 m | 80. 00000 108982. 40| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0101 601-99106 26.600 m | 135. 00000 3591. 00| |
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | [
0102 601-99108 356.120 m | 90. 00000 32050. 80| |
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | [
m SPACI NG | | |
0103 601-99132 1.000 EACH 100. 00000 100. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0104 602- 04333 558.200 m | 172. 00000 96010. 40| |
CONCRETE BARRI ER, 1170 mm | [ [
0105 602- 04333 15.000 m | 325. 00000 4875. 00| |
CONCRETE BARRI ER, 1170 mm MODI FI ED | | |
0106 602-06729 36. 000 EACH 10. 00000 360. 00| |
BARRI ER DELI NEATOR | [ [
0107 603-01159 47.200 m | 50. 00000 2360. 00| |
FENCE, CHAIN LINK, 1067 nm | | |
0108 603-01752 1.000 EACH 1300. 00000 1300. 00| |
FENCE GATE, CHAIN LINK, 2420 mm X 1.5 m| | |
0109 603-01932 363.500 m | 75. 00000 27262. 50| |
I

FENCE, CHAIN LI NK, 2420 mm |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0110 603-06040 7980.800 m | 24. 00000 191539. 20| |
FENCE, FARM FIELD, 1190 nm | | |
0111 604- 06069 325.200 n2 | 60. 00000 19512. 00| |
CURB RAMP, CONCRETE | [ [
0112 604-91531 2419.000 n2 | 31. 00000 74989. 00| |
S| DEWALK, CONCRETE, 100 nm | | [
0113 605-06120 223.500 m | 30. 00000 6705. 00| |
CURB, CONCRETE | [ [
0114 605-06155 1670.000 m | 29. 50000 49265. 00| |
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0115 605- 93464 66.900 n2 | 80. 00000 5352. 00| |
CENTER CURB, CONCRETE, MODI FI ED | |
0116 607-90826 1.000 EACH 1500. 00000 1500. 00| |
GUTTER TURNOUT, CONCRETE | [ |
0117 610- 05527 1440.500 My | 50. 00000 72025. 00| |
HVA FOR APPROACHES [ [
0118 610- 06257 1239.200 n2 | 62. 00000 76830. 40| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0119 611- 05330 1606. 600 n2 | 41. 00000 65870. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
150 mMm | | |
0120 611- 06497 10. 000 EACH 210. 00000 2100. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0121 611-06498 3.000 EACH| 250. 00000 750. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | [
0122 615- 06490 80. 000 EACH 200. 00000 16000. 00| |
Rl GHT OF WAY MARKER | | [
0123 615- 06505 7.000 EACH 450. 00000 3150. 00| |
MONUMENT, B | [ |
0124 615-06510 12. 000 EACH| 400. 00000 4800. 00| |
MONUMENT, C | | |
0125 615- 06515 1.000 EACH 275. 00000 275. 00| |
MONUMVENT, D | [ |
0126 616-02320 17825.500 n2 | 2.00000 35651. 00| |
GEOTEXTI LES | | |
0127 616- 05688 2203.000 My | 21. 00000 46263. 00| |
R PRAP, CLASS 1 | | |
0128 616- 05689 771.000 My | 20. 00000 15420. 00| |
Rl PRAP, CLASS 2 | | |
0129 616- 06401 62.000 My | 40. 00000 2480. 00| |
| |

Rl PRAP, DUMPED
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0130 616- 06405 11664.800 My | 21. 00000 244960. 80| |
R PRAP, REVETNMENT | | |
0131 616-51367 1140.000 n2 | 51. 00000 58140. 00| |
SLOPEWALL, CONCRETE, 100 nm [ | [
0132 616- 94426 1032.000 n2 | 18. 00000 18576. 00| |
GEOGRI D [ | [
0133 621-01004 11.000 EACH 675. 00000 7425. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0134 621-02363 500.000 n2 | 1. 00000 500. 00| |
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0135 621- 06545 31.030 My | 510. 00000 15825. 30| |
FERTI LI ZER | | |
0136 621-06548 1069. 700 kg | 45. 00000 48136. 50| |
SEED M XTURE, CV | [ [
0137 621- 06553 6578.000 kg | 9. 50000 62491. 00| |
SEED M XTURE, R | | |
0138 621- 06557 1500. 000 kg | 11. 50000 17250. 00| |
SEED M XTURE, T | | |
0139 621- 06565 123.800 My | 450. 00000 55710. 00| |
MULCHI NG MATERI AL | | [
0140 621- 06567 942.200 kL | 1. 00000 942. 20| |
WATER | [ |
0141 621-06574 31078.700 n2 | 3. 80000 118099. 06| |
SODDI NG | | |
0142 621- 06575 23154.000 n2 | 3. 80000 87985. 20| |
SODDI NG, NURSERY | [ |
0143 621-98503 31.100 My | 450. 00000 13995. 00| |
MULCH MATERI AL | | [
0144 622-98200 20. 000 EACH 25. 00000 500. 00| |
SIGN, DO NOT Di STURB | [ [
0145 701- 44245 1596. 000 kg | 2.50000 3990. 00| |
REI NFORCI NG STEEL FOR STRUCTURES | | |
0146 701-91792 108. 000 EACH| 155. 00000 16740. 00| |
PILE TIP, STEEL H | | [
0147 701-93633 1733.000 m | 275. 00000 476575. 00| |
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0148 701- 95780 2007.200 m | 155. 00000 311116. 00| |
PILE, STEEL H, HP 310 X 110 | | |
0149 702-51005 105.800 nB | 560. 00000 59248. 00| |
I

CONCRETE, A, SUBSTRUCTURE
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0150 702-51015 84.400 nB8 | 510. 00000 43044. 00| |
CONCRETE, B, FOOTI NGS | | |
0151 702-51100 151.000 kg | 8. 00000 1208. 00| |
DRAI N PI PE, CAST I RON, 150 mm | | [
0152 702-51110 585.000 kg | 7.00000 4095. 00| |
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0153 702-51863 28.000 EACH 25. 00000 700. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0154 702-90915 14.100 nB8 | 384. 00000 5414. 40| |
CONCRETE, A | [ |
0155 703-03622 344.000 EACH 16. 00000 5504. 00| |
TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED | |
0156 703-51030 31804.600 kg | 1. 35000 42936. 21| |
REI NFORCI NG STEEL | [ |
0157 703-51032 238719.000 kg | 1. 50000 358078. 50| |
REI NFORCI NG STEEL, EPOXY COATED | |
0158 703-97936 506. 000 EACH| 7.50000 3795. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0159 704- 05892 300.600 nB | 510. 00000 153306. 00| |
CONCRETE, QU QA, SUPERSTRUCTURE | |
0160 704-51002 319.400 nB | 510. 00000 162894. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0161 704-51006 830.700 nB | 469. 00000 389598. 30| |
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0162 706- 05732 4.000 EACH 2300. 00000 9200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0163 706-51020 82.700 nB | 510. 00000 42177. 00| |
CONCRETE, C, RAILING | | [
0164 707-01065 LUMP|  200000. 00000 200000. 00| |
POST-TENSIONING , STR NO. 1 | | [
0165 707- 05993 884.400 m | 560. 00000 495264. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1524 nm X 1524 mm | [ |
0166 707-06404 207.700 m | 550. 00000 114235. 00| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 1372 nm 1067 nm | | |
0167 707-06404 242.900 m | 595. 00000 144525. 50| |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM , 1372 nm X 1067 nm | | |
0168 709-51821 LUWP| 15000. 00000 15000. 00| |
|

SURFACE SEAL , STR NO. 1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0169 709-51821 LUMP| 3200. 00000 3200. 00|
SURFACE SEAL , STR. NO. 2 | |
0170 709-51821 LUMP| 3700. 00000 3700. 00|
SURFACE SEAL , STR. NO. 3 | |
0171 714-06277 94.900 m | 2500. 00000 237250. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 4200 mm X 2400 mm | |

I

I

I

I

|

|

0172 714- 93263 5742.200 n2 | 133. 00000 763712. 60| |
WALL PANEL MATERI ALS | | |
0173 714- 93263 60.000 n2 | 210. 00000 12600. 00| [
WALL PANEL MATERIALS , BIN WALL | | [
0174 714- 93264 6584.000 n2 | 84. 00000 553056. 00| [
WALL PANEL ERECTI ON | | I
0175 715-01715 20.700 m | 180. 00000 3726. 00| |
Pl PE, RElI NFORCED CONCRETE, 450 mm | | [
0176 715- 05019 327.700 m | 130. 00000 42601. 00| [
PIPE, TYPE 1, C RCULAR 900 nm [ [ [
0177 715- 05019 60.800 m | 135. 00000 8208. 00| [
PIPE, TYPE 1, CRCULAR 900 nm (CR | | |
1050mm CORRUGATED) | | [
0178 715- 05048 22267.000 m | 7.00000 155869. 00| |
Pl PE, TYPE 4, CRCULAR 150 nm [ [ |
0179 715- 05053 1509.500 m | 18. 00000 27171. 00| [
Pl PE, UNDERDRAI N OUTLET, 150 nmm | | [
0180 715-05118 165.200 m | 80. 00000 13216. 00| |
PIPE, TYPE 1, C RCULAR 300 nm | | |
0181 715- 05119 184.200 m | 70. 00000 12894. 00| [
PIPE, TYPE 1, C RCULAR 375 nm | | |
0182 715-05121 76.400 m | 84. 00000 6417. 60| [
PIPE, TYPE 1, C RCULAR 450 nm | | |
0183 715-05127 73.200 m | 160. 00000 11712. 00| [
PIPE, TYPE 1, C RCULAR 1050 nm | | |
0184 715-05128 76.200 m | 200. 00000 15240. 00| [
PIPE, TYPE 1, CIRCULAR 1200 nm (COR | | |
1500nm CORRUGATED) | | |
0185 715- 05133 107.800 m | 400. 00000 43120. 00| |
Pl PE, TYPE 1, CI RCULAR 1500 nm | | [
0186 715-05136 48.000 m | 425. 00000 20400. 00| |
Pl PE, TYPE 1, Cl RCULAR 1800 nm | [ [
0187 715-05145 108.800 m | 635. 00000 69088. 00| |
I I

PIPE, TYPE 1, C RCULAR, 2400 nmm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0188 715-05151 506.500 m | 81. 00000 41026. 50| |
PIPE, TYPE 2, O RCULAR 375 nm [ | |
0189 715-05152 121.900 m | 70. 00000 8533. 00| |
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0190 715-05154 348.700 m | 100. 00000 34870. 00| |
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0191 715-05161 96.600 m | 320. 00000 30912. 00| |
PIPE, TYPE 2, CRCULAR 1200 mm | [ [
0192 715-05171 37.300 m | 70. 00000 2611. 00| |
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0193 715- 05407 164.200 m | 21. 00000 3448. 20| [
PI PE, END BENT DRAIN, 150 nm | [ [
0194 715-05691 4.900 m | 550. 00000 2695. 00| |
Pl PE EXTENSI ON, C RCULAR, FBC&L CSP, | | |
1.17 n2 | | |
0195 715-05842 2.000 EACH 680. 00000 1360. 00| |
CONCRETE ANCHOR, 1050 mm | | |
0196 715- 06004 2.000 EACH 640. 00000 1280. 00| |
CONCRETE ANCHOR, 1200 nmm | |
0197 715-06377 54.900 m | 67. 00000 3678. 30| |
SERVI CE LATERAL , 100 nm ALLOWANCE | [ [
9.14m X 1. 83m [ | [
0198 715-06378 6. 000 EACH 130. 00000 780. 00| |
VWE CONNECTI ONS | [
0199 715-06691 2.000 EACH 1000. 00000 2000. 00| |
CONCRETE ANCHOR, 2400 mm | |
0200 715- 06693 45.700 m | 205. 00000 9368. 50| |
ENCASEMENT | N STEEL CASING (ON A-LINE) | | |
0201 715- 06693 18.300 m | 260. 00000 4758. 00| |
ENCASEMENT | N STEEL CASING (ON SMTH | | [
Pl KE) I I I
0202 715- 06696 16.800 m | 80. 00000 1344. 00| |
PIPE, PVC, 250 nm | | |
0203 715-44240 33.900 nB | 715. 00000 24238. 50| |
CONCRETE, A, STRUCTURES | | |
0204 715- 46000 6.000 EACH 190. 00000 1140. 00| |
PI PE END SECTI ON, 300 mm | | [
0205 715- 46005 24.000 EACH 240. 00000 5760. 00| |
PI PE END SECTION, 375 mm | | [
0206 715-46010 9.000 EACH 260. 00000 2340. 00| |
I

PI PE END SECTI ON, 450 mm [



FLOW FI LL 200 mm LI NE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 130 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0207 715- 46020 2.000 EACH 370. 00000 740. 00| |
PI PE END SECTION, 600 mm | | |
0208 715- 46040 20. 000 EACH 600. 00000 12000. 00| |
PI PE END SECTION, 900 mm | | [
0209 715-91361 1117.200 m | 16. 00000 17875. 20| |
PIPE, PVC, 150 nm [ | [
0210 715-92037 24.400 m | 55. 00000 1342. 00| |
PIPE, PVC, 100 nm [ | [
0211 715-92537 264.300 m | 80. 00000 21144. 00| |
PIPE, PVC, 200 nm [ | [
0212 715-99178 21.300 m | 110. 00000 2343. 00| |
Pl PE, REI NFORCED CONCRETE, 600 mm | | |
0213 715-99384 147.100 m | 150. 00000 22065. 00| |
Pl PE, RElI NFORCED CONCRETE, 375 nmm | | |
0214 718-06528 81.000 EACH 500. 00000 40500. 00| |
OUTLET PROTECTOR, 1 | | [
0215 718- 06529 1.000 EACH 480. 00000 480. 00| |
OUTLET PROTECTOR, 2 | | [
0216 718-06531 107. 000 EACH 400. 00000 42800. 00| |
OUTLET PROTECTOR, 3 | | [
0217 718- 06532 2000.000 m | 2. 50000 5000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0218 718-52610 4550.000 n8 | 34. 00000 154700. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0219 718-99153 50575.000 n2 | 0. 85000 42988. 75| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0220 720- 02442 2.000 EACH 400. 00000 800. 00| |
PI PE, PLUG EXI STI NG | | |
0221 720-03194 2.000 EACH 1650. 00000 3300. 00| |
MANHOLE , 2.13 m OR UNDER | | |
0222 720-03194 1.000 EACH 1950. 00000 1950. 00| |
MANHOLE , 2.44 m OR OVER | | [
0223 720- 03194 1.000 EACH 2300. 00000 2300. 00| |
MANHOLE , 2.44 m OR OVER W TH DROP | |
0224 720-03194 2.000 EACH 430. 00000 860. 00| |
MANHOLE , ABANDON | | [
0225 720- 03194 1.000 EACH 1700. 00000 1700. 00| |
MANHOLE , BUILD, ONLINE 1.83 m | | |
0226 720-03194 1.000 EACH 900. 00000 900. 00| |
MANHOLE , CUT | NTO EXI STI NG | | |
0227 720-06474 305.000 m | 10. 00000 3050. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0228 720- 44000 8.000 EACH| 415. 00000 3320. 00| |
CASTI NG ADJUST TO GRADE | | [
0229 720- 45025 2.000 EACH 1550. 00000 3100. 00| |
I NLET, D6 | [ |
0230 720- 45030 5.000 EACH 1200. 00000 6000. 00| |
I NLET, E7 | [ |
0231 720- 45041 6. 000 EACH 2215. 00000 13290. 00| |
I NLET, H5 | [ |
0232 720- 45045 7.000 EACH 1500. 00000 10500. 00| |
I NLET, J10 | [ [
0233 720- 45065 4.000 EACH 1600. 00000 6400. 00| |
I NLET, N12 | [ [
0234 720- 45070 6. 000 EACH 2100. 00000 12600. 00| |
I NLET, P12A | | |
0235 720- 45155 2.000 EACH 1600. 00000 3200. 00| |
I NLET, MLO, MODI FI ED | | [
0236 720-45240 6. 000 EACH 1600. 00000 9600. 00| |
CATCH BASI N, J10 | [ [
0237 720- 45410 11.000 EACH 1300. 00000 14300. 00| |
MANHOLE, C4 | | [
0238 720- 45416 2.000 EACH 2000. 00000 4000. 00| |
MANHOLE, E4 | | |
0239 720-91352 1.000 EACH| 1000. 00000 1000. 00| |
CATCH BASIN, F7 | | [
0240 720-94713 1.000 EACH| 1600. 00000 1600. 00| |
CATCH BASI N, C15, MODI Fl ED | | |
0241 720-98174 3.000 EACH 1600. 00000 4800. 00| |
| NLET, B15 | [ [
0242 720-98687 5.000 EACH 1300. 00000 6500. 00| |
CATCH BASIN, MO | |
0243 728-98377 LUWP| 2800. 00000 2800. 00| |
MASONRY COATING , STR NO. 1 | | |
0244 728-98377 LUWP| 3300. 00000 3300. 00| |
MASONRY COATING , STR NO. 2 | | |
0245 728-98377 LUWP| 3500. 00000 3500. 00| |
MASONRY COATING , STR NO. 3 | | |
0246 731-93945 841.800 nR2 | 130. 00000 109434. 00| |
FACE PANELS, CONCRETE | | |
0247 731-93947 812.500 m | 45. 00000 36562. 50| |
LEVELI NG PAD, OONCRETE | | |
0248 732-04749 16.800 m | 150. 00000 2520. 00| |
| |

CASI NG ,

STEEL, 500 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0249 801- 04308 2.000 EACH 1000. 00000 2000. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0250 801- 06199 4.000 EACH 1300. 00000 5200. 00| |
ROAD CLOSURE SI GN ASSEMBLY, PERVANENT | | |
0251 801- 06203 8183.000 m | 0. 40000 3273. 20| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0252 801- 06207 13822.000 m | 3. 25000 44921. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0253 801- 06469 208.000 m | 6. 50000 1352. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 nm | [ |
0254 801- 06605 19.000 EACH 300. 00000 5700. 00| |
BARRI CADE, I11A | | |
0255 801- 06606 20.000 EACH 310. 00000 6200. 00| |
BARRI CADE, |11B | | |
0256 801- 06632 18.000 EACH 320. 00000 5760. 00| |
PERVANENT BARRI CADE, |11 | | |
0257 801- 06640 53.000 EACH 310. 00000 16430. 00| |
CONSTRUCTI ON SIGN, A | | |
0258 801- 06645 2.000 EACH 400. 00000 800. 00| |
CONSTRUCTI ON SI GN, B | | |
0259 801- 06710 3090. 000 DAY | 12. 00000 37080. 00| |
FLASH NG ARROW SI GN | | |
0260 801- 06775 LUMP|  433000. 00000 433000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0261 801-52818 2.000 EACH  48000. 00000 96000. 00| |
TEMPORARY CROSSOVER A | | |
0262 802- 02293 168.940 n8 | 430. 00000 72644. 20| |
CONCRETE, SI GN FOUNDATI ON | | |
0263 802- 02489 90.900 m | 22. 00000 1999. 80| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0264 802- 05701 119.800 m | 25. 00000 2995. 00| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0265 802- 76015 529.864 n2 | 200. 00000 105972. 80| |
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0266 802- 76025 13.305 n2 | 145. 00000 1929. 23| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |
| CRIDER & CRIDER, |NC, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0267 802- 76035 80.465 n2 | 150. 00000 12069. 75|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm TH CKNESS | |

0268 802- 76095 8200.150 kg | 4. 50000 36900. 68
STRUCTURAL STEEL, BREAKAWAY | |
0269 802- 94715 LUVP| 225. 00000 225. 00|
SIGNS, SHEET, REMOVE AND RESET | |
0270 803- 02310 3887.900 kg | 2. 00000 7775. 80|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | [
0271 803-76110 4.000 EACH  27000. 00000 108000. 00|
SPAN OVERHEAD S| GN STRUCTURE, BOX TRUSS | |
0272 803- 76140 4.000 EACH  16000. 00000 64000. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER [
DOUBLE ARM |
0273 803- 76170 12.900 m 450. 00000 5805. 00|

I

|

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT |
ASSEMBLY (BOX TRUSS) | |

I

I

I

|

0274 803- 76175 18.000 m 475. 00000 8550. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT [
ASSEMBLY( CANTI LEVER) |

0275 803- 94674 2.000 EACH
BRI DGE BRACKET ASSEMBLY, CROSSROAD | |
| DENTI FI CATI ON | [

0276 804- 06771 314.000 EACH 25. 00000 7850. 00|
DELI NEATOR POST, FLEXI BLE | |

0277 805- 01815 6.000 EACH 1700. 00000 10200. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0278 805- 01836 610.600 m | 3.00000 1831. 80|
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | |
I'N I I

0279 805- 01842 14.000 EACH 675. 00000 9450. 00|
HANDHOLE, SI GNAL | |

0280 805- 02087 LUMP| 1500. 00000 1500. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |

0281 805- 02152 8.000 EACH 500. 00000 4000. 00|
PEDESTRI AN S| GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 450nmm | |

0282 805- 02202 5.000 EACH| 600. 00000 3000. 00|
SI GNAL DETECTOR HOUSI NG, DOUBLE | |

0283 805- 02328 415.600 m | 1. 00000 415. 60|

|
I
I
I
I
I
|
I
I
I
I
I
|
I
I
I
I
|
550. 00000 1100. 00| |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I

SI GNAL CABLE, 1C 14GA | |



ENG NEER S ESTI MATE: $ 43, 930, 838. 70

CALL CRDER : 130

LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24548-A

RQUTE : 46

DATE : 03/29/00
PAGE : 130 -16

COUNTI ES : MONRCE

SEYMOUR DI STRI CT

LINE NO/ I TEM CODE / ALT

| (1) 35-1875662
| CRIDER & CRIDER | NC,

m |
I
EACH

|
EACH|

| TEM DESCRI PTI ON QUANTI TY

0284 805- 06592 793. 800
CONDUI T, STEEL, GALVANI ZED, 50mm

0285 805- 78100 2.000
CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE

0286 805- 78205 8. 000
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

AMBER, GREEN
0287 805-78215 2.000

I
EACH

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

AMBER ARROWN GREEN ARROW
0288 805- 78230 5. 000

|
EACH

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARRON GREEN ARROW |

0289 805- 78415 5. 000
SPAN, CATENARY, AND TETHER

0290 805-78420 6. 000
DI SCONNECT HANGER

0291 805-78445 1. 000
S| GNAL SERVI CE

0292 805-78467 32.900
S| GNAL CABLE, 3C 8GA

0293 805- 78470 1590. 000
S| GNAL CABLE, ROADWAY LOCP, 1C 14GA

0294 805- 78480 60. 000
S| GNAL CABLE, 3C 14GA

0295 805- 78485 520. 800
S| GNAL CABLE, 5C 14GA

0296 805-78490 386. 100
SI GNAL CABLE, 7C 14GA

0297 805-78510 1570. 000
SI GNAL CABLE, 2C 16GA., SHI ELDED

0298 805- 78785 6. 000
S| GNAL DETECTOR HOUSI NG

0299 805-78795 678. 200
SAW CUT FOR ROADWAY LOCP AND SEALER

0300 805-78925 1. 000
CONTRCLLER CABI NET FOUNDATI ON, P1

0301 805-81032 4. 000
SI GNAL STRAIN POLE, STEEL, 9.2m

0302 805-81060 2. 000

SI GNAL STRAIN POLE, STEEL, 11.0 m

EACH|
I
EACH|

I
EACH

m |

I
EACH|

I
EACH|

I
EACH|
|

UNI'T PR CE

475.

635.

1700.
350.

450.

400.

34.

700.

3000.

3200.

. 00000

. 00000

00000

00000

00000
00000
00000

. 00000

. 50000

. 50000

. 00000

. 50000

. 25000

00000

00000

00000

00000

00000

ANOUNT]|

26989.

16000.

3600.

950.

3175.

8500.

2100.

450.

164.

2385.

150.

1562.

1737.

5102.

2400.

23058.

700.

12000.

6400.

. 00000

00|
00|
00|
50|
00|
00|
40|
45|
50|
00|
80|
00|
00|

00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 43, 930, 838. 70
CALL CRDER : 130
LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24548-A

RQUTE : 46

DATE : 03/29/00
PAGE : 130 -17

COUNTI ES : MONRCE

SEYMOUR DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (1) 35-1875662
| CRIDER & CRIDER | NC,

0303 805-86810 5.000 EACH

SERVI CE PO NT, 11

0304 805-86820 29.000 EACH

CONCRETE FOUNDATI ON W TH GROUNDI NG 760
mm X 760 mm X 2450 mm

0305 805- 86889 1237.000 m
POLE CIRCU T CABLE, 1C NO 10 STRANDED
COPPER

0306 805- 86898 120.000 m
CONDUI T, STEEL, GALVANI ZED, 19 nm

0307 805-86920 81.000 EACH

MULTI PLE COVPRESSI ON FI TTI NG NOT
WATERPROOFED

0308 805-86930 67.000 EACH

I NSULATI NG LI NK, NOT WATERPROCOFED

0309 805-92504 14.000 EACH
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL|
0310 805-96121 8.000 EACH|

PEDESTRI AN PUSH BUTTON AND SI GN

0311 805-98335 5570.000 m
WRE, NO 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0312 805-98336 120.000 m
WRE, NO 4 COPPER IN PLASTIC DUCT, IN
CONDUIT, 4 1/C

0313 806- 53072 LUWP|

TEMPORARY TRAFFI C SI GNAL

I
0314 807-04309 1.000 EACH

PORTABLE TOMER LI GHTI NG DRI VE SYSTEM

0315 807-82003 2.000 EACH

SIGN CIRCU T I NSTALLATI ON, BOX TRUSS, 4
LUM NARI ES

I
0316 807-82005 2.000 EACH

SIGN CIRCU T | NSTALLATI ON, BOX TRUSS, 6
LUM NAI RES

I
0317 807-82016 4.000 EACH

SI GN CI RCUI T | NSTALLATI ON, CANTI LEVER,
2 LUM NAI RES

|
0318 807-82054 1.000 EACH

UNDERPASS CI RCUI T | NSTALLATION, 4
LUM NAI RES

UNI'T PR CE

4100.

410.

10.

16.

16
325.
100.

12

12.

50000.
2800.

750.

850.

375.

2300.

00000

00000

. 00000

00000

00000

. 00000

00000

00000

. 75000

75000

00000
00000

00000

00000

00000

00000

I
ANOUNT]|

11890.

1237

1200.

1296.

1072.
4550.
800.

71017.

1530.

50000.
2800.

1500.

1700.

1500.

2300.

20500.

00|

I
00|
I
I

. 00|

|
I
00|
I
00|
I
I
00|
I
00|
I
00|

[
50|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 43, 930, 838. 70
CALL CRDER : 130
LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24548-A

RQUTE : 46

DATE : 03/29/00
PAGE : 130 -18

COUNTI ES : MONRCE

SEYMOUR DI STRI CT

| (1) 35-1875662
| CRIDER & CRIDER | NC,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0319 807-82440 9.000 EACH
LI GHT POLE, HGH MAST, 40 mE MH
0320 807-84804 4.000 EACH

LIGHT POLE, 12.8 mME.MH, 3.1 mMST |
ARM TRANSFORMER BASE |
0321 807- 84814 25.000 EACH
LIGHT POLE, 12.8 mE.MH, 4.6 mMAST |
ARM TRANSFORMVER BASE |
0322 807- 86620 29.000 EACH
LUM NAI RE, ROADWAY, H GH PRESSURE |
SODI UM 400 WATT |
0323 807- 86665 54.000 EACH
LUM NAI RE, H GH MAST, 1000 VATT, HIGH |
PRESSURE SODI UM |
0324 807- 86790 6.000 EACH
LUM NAI RE, SI G\, MERCURY VAPOR, W TH |
GLARE SHI ELD, 250 VATT |
0325 807- 86830 9.000 EACH
CONCRETE FOUNDATI ON W TH GROUNDI NG, |
1220 mrm DIA. X 6100 rm |
0326 807- 86910 36.000 EACH

CONNECTOR KI'T, UNFUSED |
0327 807-86915 43.000 EACH
CONNECTOR KI'T, FUSED |
0328 807- 86950 36.000 EACH

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |
0329 807-86955 10. 000 EACH

CABLE DUCT NMARKER |
0330 807-87210 4.000 EACH

LUM NAI RE, UNDERPASS, WALL MOUNTED, |
H GH PRESSURE SCDI UM 150 WATT |
0331 807-87230 22.000 EACH
LUM NAI RE, SIGN, MERCURY VAPCR W TH |
GLARE AND VANDAL SHI ELD 250 WATT, |
FURNI SH |
0332 808- 02066 229.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D WH TE CRCSSHATCH LI NE, 150 mm |
0333 808-03178 7.000 EACH
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C, LANE ARRO\NS |

UNI'T PR CE

16000.

1250.

1350.

300.

560.

300.

4300.

50.
55.
30.

50.

325.

420.

155.

00000

00000

00000

00000

00000

00000

00000

00000
00000
00000

00000

00000

00000

. 25000

00000

ANOUNT]|

5000.

33750.

8700.

30240.

1800.

38700.

1800.
2365.

1080.

500.

1300.

9240.

286.

1085.

144000.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 43, 930, 838. 70
CALL CRDER : 130
LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

1D :

R -24548-A

RQUTE : 46

DATE : 03/29/00
PAGE : 130 -19

COUNTI ES : MONRCE

SEYMOUR DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

| (1) 35-1875662

| CRIDER & CRIDER | NC,

0334 808-03179 7.000 EACH

PAVEMENT MESSAGE MARKI NGS, PREFORMVED
PLASTI C, WORD (ONLY)

0335 808- 05866 2.800 ne
PAVEMENT MESSAGE MARKI NG REMOVE
0336 808-06701 1606. 000 m

LI NE, THERMOPLASTI C, BROKEN, WH TE,
100mMm
0337 808-06703 7707.000 m

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm

0338 808-06705 304.000 m
LI NE, THERMOPLASTIC, SOLID, WH TE, 200
mm

0339 808-06713 450.600 m
LINE, PAINT, SCQLID, WHITE, 100 nm

0340 808-06714 420.200 m
LINE, PAINT, SQLID, YELLOW 100 mm

0341 808-06716 6993.000 m
LI NE, REMOVE

0342 808-06726 6.200 m

TRANSVERSE NMARKI NGS, PAI NT, STOP LI NE,
600 mMm

0343 808- 75051 8670.700 m
LI NE, PREFORMED PLASTIC, SOLID, WH TE,
100 mMm

0344 808- 75053 1993.000 m
LI NE, PREFORMED PLASTIC, SOLID, WH TE,
200 nm

0345 808- 75054 5993.100 m

LI NE, PREFORMED PLASTIC, SOLID, YELLOW
100 mm

0346 808- 75059 83.000 m
LI NE, PREFCRMED PLASTI C, BRCOKEN, VH TE,
100 mMm

0347 808- 75061 1671.700 m

LI NE, PREFORVED PLASTI C, BROKEN, WHI TE,
125 mm

0348 808- 75067 14.400 m
TRANSVERSE NMARKI NGS, PREFCRMED PLASTI C,
STOP LINE, 600 mm

0349 808- 75240 1214.000 m
LI NE, THERMOPLASTI C, BROKEN, YELLOW
100mMm

UNI'T PR CE

160.

31.

1.

20.

00000

00000

00000

. 00000
. 00000

. 35000
. 35000
. 00000

. 00000

. 50000

. 75000

. 45000

. 45000

. 25000

00000

. 00000

ANOUNT]|

1606.

7707.

608.

157.
147.
6993.

31.

30347.

13452.

20676.

286.

7104.

288.

1214.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 130 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 43, 930, 838. 70 ROQUTE : 46
CALL ORDER : 130 CONTRACT ID : R -24548-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1875662 | |

| CRIDER & CRIDER, |NC, | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m e m e e e e et e e e e e e e e e e et e e e e e e e eemeeeoooooo
0350 808- 75245 6193.000 m | 1. 00000 6193. 00|

LINE, THERMOPLASTIC, SOLID, YELLOW | |

100mm | |
0351 808- 75272 188.000 m | 7.00000 1316. 00

|

I

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SCLID, WHI TE, CROSSHATCH LINE, 600 mm | [ |
0352 808- 75290 756.000 m | 7. 00000 5292. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ |
SOLI D, YELLON CROSSHATCH LINE, 600 nm | | |
0353 808- 75320 46. 000 EACH 45. 00000 2070. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON' ARROW | | |
0354 808- 75325 26.000 EACH 60. 00000 1560. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

I

I

I

I

I

I

I

I

|

I

0355 808- 75998 1240.000 EACH| 23. 00000 28520. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0356 808- 92027 1602.000 m | 2. 00000 3204. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
200nmm | |
0357 808- 99077 239.400 m | 20. 00000 4788. 00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
600 nm | [
0358 502- 06328 665.000 n2 | 73. 00000 48545. 00|
PCCP, 275 mm, REl NFORCED | |
SECTI ON TOTALS | $ 33, 805, 501. 32
------------------------------------------ o m e e m o o e et e o e e e e m e m e e e e et o e e e e e e e m e e e e memeeaoao-n

CONTRACT TOTALS | $ 33, 805, 501. 32 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 RQUTE : SR 1

CALL CRDER : 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE

LETTI NG DATE : 03/21/00 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

CONTRACT TIME : 150 WORK DAYS

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2432002
2432002
2432002
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,434, 400.00 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 5,474,747.91 100. 7424%
3  35-1357381 O MARA, DAVE CONTRACTCR $ 5,489, 404.77 101. 0121%

| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. |HUNT PAVI NG COWPANY, INC. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ADDED TRAVEL LANES; SIG\S;, SIGNAL
AND UTI LI TY RELOCATI ONS

[
0001 105-01925 18.000 MOs | 1500. 00000 27000. 00| 2233. 66000 40205. 88| 800. 00000 14400. 00

FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUMP|  100000. 00000 100000. 00]  176297. 00000 176297.00]  98000. 00000 98000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  265000. 00000 265000. 00|  234000. 00000 234000. 00|  229000. 00000 229000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201- 01015 LUMP|  80000. 00000 80000. 00|  274453. 10000 274453.10]  69000. 00000 69000. 00
CLEARI NG AND GRUBBI NG | |

0005 202- 02240 18510. 000 SYS | 3. 90000 72189. 00| 0. 01000 185. 10| 6. 50000 120315. 00
PAVEMENT, REMOVE | | |

0006 202- 03000 LUMP| 2200. 00000 2200. 00| 297. 66000 297. 66 2500. 00000 2500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 59| |

0007 202- 03000 LUMP| 1900. 00000 1900. 00| 1563. 32000 1563. 32| 3200. 00000 3200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 6 | | |

0008 202- 03000 LUMP| 5000. 00000 5000. 00| 1872. 66000 1872. 66| 1350. 00000 1350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 65| |

0009 202- 03000 LUMP| 3000. 00000 3000. 00| 1488. 30000 1488. 30| 900. 00000 900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 68 |

0010 202- 03000 LUMP| 2000. 00000 2000. 00| 771. 98000 771. 98 2400. 00000 2400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 96 |

0011 202- 03135 46.450 SFT | 17. 00000 789. 65 78. 75000 3657. 94 36. 00000 1672. 20
REGULATED ASBESTOS CONTAI NI NG MATER ALS, | |

REMOVE | [ |
0012 202-52710 480.000 SYS | 4.30000 2064. 00| 3. 82000 1833. 60| 15. 00000 7200. 00

S| DEWALK, CONCRETE, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0013 202- 60820 725.000 SYS | 9. 00000 6525. 00| 4. 06000 2943. 50| 3. 25000 2356. 25
SURFACE M LLING ASPHALT | | |

0014 202- 78515 LUMP| 3200. 00000 3200. 00| 5154. 96000 5154. 96| 5100. 00000 5100. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |

0015 202- 91385 9.000 EACH 450. 00000 4050. 00| 124. 63000 1121. 67| 100. 00000 900. 00
I NLET, REMOVE | | |

0016 202- 91840 420.000 LFT | 3. 28000 1377. 60| 2. 75000 1155. 00| 3. 00000 1260. 00
FENCE, CHAIN LINK, REMOVE | |

0017 203- 02000 50166.000 CYS | 6. 60000 331095. 60| 7.23000 362700. 18| 8. 75000 438952. 50
EXCAVATI ON,  COVMON | | |

0018 203- 02235 18510.000 SYS | 0. 02000 370. 20| 0. 01000 185. 10| 0. 25000 4627. 50
BREAKI NG PAVENVENT | |

0019 203-95673 3650.000 CYS | 24. 00000 87600. 00| 15. 97000 58290. 50| 18. 00000 65700. 00
BACKFI LL, GRANULAR | | |

0020 205- 02224 8203.000 LFT | 1. 55000 12714. 65| 1. 52000 12468. 56| 1. 50000 12304. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0021 205- 02229 908. 000 LFT | 2. 35000 2133. 80| 2. 36000 2142. 88| 2. 50000 2270. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0022 211- 02060 14127.000 CYS | 23. 00000 324921. 00| 21. 00000 296667. 00| 18. 00000 254286. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0023 213-52830 2269.000 CYS | 62. 00000 140678. 00| 75. 00000 170175. 00| 47.00000 106643. 00
FLOMBLE MORTAR | |

0024 303- 04056 25.000 TON | 24. 00000 600. 00| 35. 07000 876. 75| 14. 50000 362. 50
COMPACTED AGGREGATE FOR BASE, 0, 73 | | |

0025 303-52308 1305.000 TON | 21. 50000 28057. 50| 17. 50000 22837. 50| 13. 50000 17617. 50
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0026 305- 05204 15.000 TON | 105. 00000 1575. 00| 110. 25000 1653. 75| 175. 00000 2625. 00
HVA FOR PATCHI NG | |

0027 401- 04820 6113.000 TON | 38. 50000 235350. 50| 40. 43000 247148. 59 37. 00000 226181. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0028 401- 05437 17782.000 TON | 38. 50000 684607. 00| 40. 16000 714125. 12 33. 00000 586806. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |

0029 401- 05456 2910.000 TON | 49. 15000 143026. 50| 51. 61000 150185. 10| 46. 00000 133860. 00
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0030 402- 05470 7213.000 TON | 34. 00000 245242 00| 35. 70000 257504. 10] 29. 00000 209177. 00
HVA BASE C25.0 nm MAI NLI NE | | |

0031 406- 05520 42.000 TON | 180. 00000 7560. 00| 189. 00000 7938. 00| 200. 00000 8400. 00
ASPHALT FOR TACK COAT | | |

0032 601- 04754 1.000 EACH  16590. 00000 16590. 00|  17821. 65000 17821.65]  15800. 00000 15800. 00

ENERGY ABSORBI NG TERM NAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0033 601- 04756 1.000 EACH 6930. 00000 6930. 00| 7260. 00000 7260. 00| 7000. 00000 7000. 00
ENERGY ABSORBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | |

0034 601- 90948 4.000 EACH 105. 00000 420. 00| 105. 00000 420. 00| 100. 00000 400. 00
TERM NAL END, ALUM NUM | | |

0035 601- 99105 62.500 LFT | 16. 80000 1050. 00| 16. 80000 1050. 00| 18. 00000 1125. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0036 602- 01064 890. 000 LFT | 51. 00000 45390. 00| 51. 12000 45496. 80| 52. 00000 46280. 00
BARRI ER, CONCRETE | | |

0037 602- 06729 90.000 EACH 8. 10000 729. 00| 8. 09000 728. 10| 8. 50000 765. 00
BARRI ER DELI NEATCR | |

0038 603- 06040 420.000 LFT | 7.90000 3318. 00| 9. 65000 4053. 00| 8. 50000 3570. 00
FENCE, FARM FIELD, 47 IN. | |

0039 603- 06045 60.000 LFT | 22. 85000 1371. 00| 22. 84000 1370. 40| 24. 00000 1440. 00
FENCE, CHAIN LINK, 48 IN. | |

0040 604- 06069 302.000 SYS | 95. 00000 28690. 00| 39. 63000 11968. 26 43. 00000 12986. 00
CURB RAMP, CONCRETE | |

0041 604- 91531 4363.000 SYS | 27.00000 117801. 00| 22. 26000 97120. 38| 29. 00000 126527. 00
SI DEWALK, CONCRETE, 4 IN | |

0042 605- 05524 682.000 LFT | 20. 00000 13640. 00| 21. 00000 14322. 00| 25. 00000 17050. 00
CENTER CURB, A, HVA | |

0043 605- 06120 259.000 LFT | 23. 50000 6086. 50| 20. 08000 5200. 72| 22. 00000 5698. 00
CURB, CONCRETE | |

0044 605- 06150 12180. 000 LFT | 14. 50000 176610. 00| 11. 45000 139461. 00| 15. 00000 182700. 00
CURB AND GUTTER, C, CONCRETE | | |

0045 605- 06255 11.000 SYS | 113. 65000 1250. 15| 110. 54000 1215. 94 140. 00000 1540. 00
CENTER CURB, D, CONCRETE | |

0046 610- 05527 2405.400 TON | 66. 00000 158756. 40| 69. 30000 166694. 22| 65. 00000 156351. 00
HVA FOR APPROACHES | |

0047 611- 05330 3210.000 SYS | 40. 00000 128400. 00| 32. 67000 104870. 70| 43.00000 138030. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. | | [

0048 611- 06497 19. 000 EACH 162. 75000 3092. 25| 178. 25000 3386. 75| 160. 00000 3040. 00
MAI LBOX ASSEMBLY, Sl NGLE | | |

0049 615- 06490 84.000 EACH, 107. 10000 8996. 40| 107. 10000 8996. 40| 120. 00000 10080. 00
R GHT OF WAY MARKER | | [

0050 615- 06505 18.000 EACH 357. 00000 6426. 00| 357. 00000 6426. 00| 375. 00000 6750. 00
MONUVENT, B | | |

0051 615- 06510 1.000 EACH 341. 25000 341. 25 341. 25000 341. 25 350. 00000 350. 00
MONUVENT, C | | |

0052 616- 02320 150. 000 SYS | 2. 45000 367. 50| 5. 78000 867. 00| 2. 50000 375. 00

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0053 616- 06405 125.000 TON | 18. 40000 2300. 00| 24. 42000 3052. 50| 29. 00000 3625. 00
Rl PRAP, REVETMENT | | |

0054 621- 01004 1.000 EACH 603. 75000 603. 75| 661. 25000 661. 25| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0055 621- 06545 1.900 TON | 660. 45000 1254. 86| 660. 45000 1254. 86| 650. 00000 1235. 00
FERTI LI ZER | | |

0056 621- 06554 630. 000 LBS | 5. 05000 3181. 50| 5. 04000 3175. 20| 5. 25000 3307. 50
SEED M XTURE, U | | |

0057 621- 06565 9.000 TON | 508. 20000 4573. 80| 508. 20000 4573. 80| 5. 35000 48. 15
MULCH NG MATERI AL | |

0058 621- 06574 295.000 SYS | 2. 85000 840. 75| 2. 81000 828. 95 3. 50000 1032. 50
SODDI NG | | |

0059 621- 06575 14967. 000 SYS | 2. 85000 42655. 95| 2. 81000 42057. 27| 3. 50000 52384. 50
SODDI NG, NURSERY | | |

0060 621-52448 6.000 EACH 23. 65000 141. 90| 23. 63000 141. 78] 25. 00000 150. 00
SIGN, DO NOT SPRAY | | |

0061 622- 98200 10.000 EACH 23. 65000 236. 50| 23. 63000 236. 30| 25. 00000 250. 00
SIGN, DO NOT Di STURB | |

0062 703- 51030 1676.000 LBS | 1. 90000 3184. 40| 1. 05000 1759. 80| 1. 00000 1676. 00
REI NFORCI NG STEEL | |

0063 715- 03025 4.000 EACH 2235. 00000 8940. 00| 1637. 09000 6548. 36| 1250. 00000 5000. 00
SANI TARY MANHOLE (0-6 FT.) | |

0064 715- 03025 4.000 EACH 2500. 00000 10000. 00| 1949. 31000 7797. 24 1600. 00000 6400. 00
SANI TARY MANHOLE (6-10 FT.) | |

0065 715-03165 60.000 LFT | 22. 00000 1320. 00) 49. 37000 2962. 20| 25. 00000 1500. 00
FORCE MAIN, DUCTILE IRON, 4 IN | | |

0066 715-03171 8.000 EACH 3000. 00000 24000. 00 2672. 89000 21383. 12| 1475. 00000 11800. 00
HYDRANT ASSEMBLY, H3 | |

0067 715- 04612 885.000 LFT | 40. 00000 35400. 00| 17. 68000 15646. 80| 24. 00000 21240. 00
PIPE, 8 IN PVC (0-6 FT.) | | |

0068 715- 04612 469.000 LFT | 42. 00000 19698. 00| 22. 98000 10777. 62| 54. 00000 25326. 00
PIPE, 8 IN. PVC (6-10 FT.) | | |

0069 715- 04612 12.000 LFT | 40. 00000 480. 00| 51. 43000 617. 16] 120. 00000 1440. 00
Pl PE , NON REI NFORCED CONCRETE, 3 | | |

0070 715-05767 328.000 LFT | 30. 00000 9840. 00| 20. 91000 6858. 48| 72. 00000 23616. 00
PIPE, RCP, II, D0.01=1000, 18 IN. | | |

0071 715- 06504 703.000 LFT | 28. 00000 19684. 00| 23. 69000 16654. 07| 64. 00000 44992. 00
PIPE, RCP, II, D0.01=1000, 15 IN. | | |

0072 715- 06506 1068. 000 LFT | 28. 00000 29904. 00| 23. 69000 25300. 92| 64. 00000 68352. 00

PIPE, RCP, 11, DO.01=1250, 15 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 140 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381
| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0073 715- 06507 931.000 LFT | 29. 00000 26999. 00| 20. 91000 19467. 21| 72. 00000 67032. 00
PIPE, RCP, 11, DO.01=1250, 18 IN. | |
0074 715- 06508 763.000 LFT | 36. 00000 27468. 00| 41. 00000 31283. 00| 81. 00000 61803. 00
PIPE, RCP, 11, DO 01=1000, 24 IN. | |
0075 715- 06509 971.000 LFT | 42. 00000 40782. 00| 41. 76000 40548. 96| 82. 00000 79622. 00
PIPE, RCP, 11, DO.01=1000, 30 IN. | |
0076 715-06511 746.000 LFT | 43. 00000 32078. 00| 41. 76000 31152. 96| 92. 00000 68632. 00
PIPE, RCP, 11, DO.01=1000, 33 IN. | |
0077 715-06512 179.000 LFT | 52. 00000 9308. 00| 41. 64000 7453. 56| 90. 00000 16110. 00
PIPE, RCP, 11, DO.01=1000, 36 IN. | |
0078 715-06513 540.000 LFT | 68. 00000 36720. 00| 53. 72000 29008. 80| 104. 00000 56160. 00
PIPE, RCP, 11, DO.01=1000, 48 IN. | |
0079 715-06514 177.000 LFT | 140. 00000 24780. 00| 114. 38000 20245. 26| 195. 00000 34515. 00
PIPE, RCP, |1, DO0.01=1000, 72 IN. | |
0080 715-06516 920.000 LFT | 155. 00000 142600. 00| 157. 31000 144725. 20| 198. 00000 182160. 00
PIPE, RCP, |1, DO0.01=1000, 78 IN. | |
0081 715-06517 104. 000 LFT | 17. 50000 1820. 00| 20. 81000 2164. 24| 35. 00000 3640. 00
Pl PE, CORRUGATED PE, S, 12 IN | |
0082 715-06518 4790. 000 LFT | 23. 00000 110170. 00| 12. 00000 57480. 00| 39. 00000 186810. 00
Pl PE, CORRUGATED PE, S, 15 IN | |
0083 715- 06519 827.000 LFT | 28. 00000 23156. 00| 20. 76000 17168. 52| 52. 00000 43004. 00
Pl PE, CORRUGATED PE, S, 18 IN | |
0084 715-06521 824.000 LFT | 34. 00000 28016. 00| 40. 00000 32960. 00| 79. 00000 65096. 00
Pl PE, CORRUGATED PE, S, 24 IN | |
0085 715- 06522 380.000 LFT | 47. 00000 17860. 00| 43. 30000 16454. 00| 88. 00000 33440. 00
Pl PE, CORRUGATED PE, S, 36 IN | |
0086 715-06690 38.000 LFT | 40. 00000 1520. 00| 38. 48000 1462. 24| 36. 00000 1368. 00
PIPE, RCP, |11, DO.01=1500, 12 IN. | | |
0087 715-44240 32.400 CYS | 600. 00000 19440. 00| 840. 00000 27216. 00| 250. 00000 8100. 00
CONCRETE, A, STRUCTURES | |
0088 715-44255 14540. 000 LFT | 2. 45000 35623. 00| 2. 00000 29080. 00| 2.90000 42166. 00
PIPE, GROP K, 6 IN. | | [
0089 715-46005 24.000 EACH 180. 00000 4320. 00| 250. 00000 6000. 00| 150. 00000 3600. 00
PI PE END SECTION, 15 IN. | | |
0090 715-90052 LUWP| 64640. 31000 64640. 31| 41404. 80000 41404. 80| 48000. 00000 48000. 00
LI FT STATI ON PACKAGE, SUBMERSI BLE | | |
0091 715-98265 96. 000 LFT | 28. 00000 2688. 00| 45. 93000 4409. 28| 33. 00000 3168. 00
WATER MAI N, DUCTILE IRON, 4 IN. | | |
0092 715-98265 15.000 LFT | 29. 00000 435. 00| 57.11000 856. 65| 75. 00000 1125. 00

WATER MAIN, DUCTILE IRON, 4 IN. , |
RESTRAI NED JQO NT [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0093 718-52610 1309.000 CYS | 25. 50000 33379. 50| 27. 58000 36102. 22| 23.00000 30107. 00
AGGREGATE FOR UNDERDRAI NS | | |

0094 718-99153 15510. 000 SYS | 1. 40000 21714. 00| 0. 88000 13648. 80| 1. 00000 15510. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0095 720- 02442 7.000 EACH 75. 00000 525. 00| 269. 83000 1888. 81| 400. 00000 2800. 00
PI PE, PLUG EXI STI NG | | |

0096 720- 44000 8.000 EACH 225. 00000 1800. 00| 385. 99000 3087. 92| 275. 00000 2200. 00
CASTING ADJUST TO GRADE | |

0097 720- 44296 1.000 EACH 300. 00000 300. 00| 1488. 30000 1488. 30| 300. 00000 300. 00
CAP | NLET | | |

0098 720- 45030 6.000 EACH 1700. 00000 10200. 00| 1658. 18000 9949. 08| 950. 00000 5700. 00
I NLET, E7 | | |

0099 720- 45035 4.000 EACH 1400. 00000 5600. 00| 1452. 00000 5808. 00| 1100. 00000 4400. 00
I NLET, F7 | | |

0100 720- 45041 8.000 EACH 1600. 00000 12800. 00| 1239. 77000 9918. 16| 1200. 00000 9600. 00
INLET, H5 | | |

0101 720- 45045 77.000 EACH 1900. 00000 146300. 00| 2000. 00000 154000. 00| 1100. 00000 84700. 00
I NLET, J10 | | |

0102 720- 45055 4.000 EACH 2000. 00000 8000. 00| 1217. 99000 4871. 96| 1100. 00000 4400. 00
I NLET, MLO | | |

0103 720- 45250 8.000 EACH 1650. 00000 13200. 00| 500. 00000 4000. 00| 1200. 00000 9600. 00
CATCH BASI N, K10 | |

0104 720- 45400 34.000 EACH 2400. 00000 81600. 00| 2200. 00000 74800. 00| 2000. 00000 68000. 00
MANHOLE, A4 | |

0105 720- 45405 2.000 EACH 1700. 00000 3400. 00| 200. 00000 400. 00| 2100. 00000 4200. 00
MANHOLE, B4 | | |

0106 720- 45415 6.000 EACH 3500. 00000 21000. 00| 2796. 31000 16777. 86 2500. 00000 15000. 00
MANHOLE, D4 | | |

0107 720- 45425 7.000 EACH  12300. 00000 86100. 00|  10848. 26000 75937.82|  14000. 00000 98000. 00
MANHOLE, F4 | | |

0108 720- 96127 1.000 EACH 1600. 00000 1600. 00| 200. 00000 200. 00| 1490. 00000 1490. 00
CATCH BASI N, K13 | | |

0109 720- 96851 1.000 EACH 1775. 00000 1775. 00| 1530. 65000 1530. 65| 1100. 00000 1100. 00
I NLET, J13 | | |

0110 721-43045 10. 000 EACH| 2600. 00000 26000. 00| 4000. 00000 40000. 00| 2000. 00000 20000. 00
AUTOVATI C DRAI NAGE GATE, 48 IN. | | |

0111 732- 02744 8.000 EACH 570. 00000 4560. 00| 564. 83000 4518. 64 600. 00000 4800. 00
GATE VALVE AND BOX, 6 IN. | | |

0112 732- 02745 2.000 EACH 740. 00000 1480. 00| 769. 56000 1539. 12| 700. 00000 1400. 00
GATE VALVE AND BOX, 8 IN. | | |

0113 732- 03053 15.000 EACH| 425. 00000 6375. 00| 711. 48000 10672. 20| 400. 00000 6000. 00

METER PIT , NEW | | |
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CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0114 732-03053 18. 000 EACH 300. 00000 5400. 00| 355. 74000 6403. 32| 150. 00000 2700. 00
METER Pl T RECONNECTI ON | | |

0115 732- 03063 2.000 EACH 3960. 00000 7920. 00| 4243. 47000 8486. 94| 3500. 00000 7000. 00

TAPPING SLEEVE , 12 IN. X 12 IN. WTH | [ |
12 IN. TAPPI NG VALVE AND BOX | | |
0116 732-03063 1.000 EACH 2550. 00000 2550. 00| 2703. 14000 2703. 14| 2400. 00000 2400. 00
TAPPING SLEEVE , 12 IN. X6 IN WTH 6 | | |
I'N. TAPPI NG VALVE AND BOX | |
0117 732-03063 1.000 EACH 1800. 00000 1800. 00

I
| 1828. 31000 1828. 31| 1300. 00000 1300. 00
TAPPING SLEEVE , 4 IN. X4 IN. WTH 4 | |
IN. TAPPI NG VALVE AND BOX | | |
0118 732- 03063 1.000 EACH 2000. 00000 2000. 00| 2114. 48000 2114. 48| 1400. 00000 1400. 00
TAPPING SLEEVE , 6 IN. X6 IN. WTH 6 | |
IN. TAPPI NG VALVE AND BOX | |
0119 732- 03063 2.000 EACH 2400. 00000 4800. 00| 2521. 64000 5043. 28| 1795. 00000 3590. 00
TAPPING SLEEVE , 8 IN. X 8 IN. WTH 8 | | |
IN. TAPPI NG VALVE AND BOX | |
0120 732- 03065 1.000 EACH 6100. 00000 6100. 00| 6625. 96000 6625. 96| 6400. 00000 6400. 00
TAPPI NG SADDLE , 20 IN. X 12 IN. WTH | | |
12 IN. TAPPI NG VALVE AND BOX | | |
0121 732- 04836 6.000 EACH 1235. 00000 7410. 00| 1309. 83000 7858. 98| 1200. 00000 7200. 00
GATE VALVE AND BOX, 12 IN. | |
0122 732- 04836 1.000 EACH 500. 00000 500. 00| 539. 66000 539. 66| 400. 00000 400. 00
GATE VALVE AND BOX, 4 IN | |
0123 732- 05560 331.000 LFT | 21. 00000 6951. 00| 15. 44000 5110. 64 13. 00000 4303. 00
SERVICE LINE , 1 IN. COPPER | | |
0124 732- 05560 70.000 LFT | 28. 00000 1960. 00| 23. 00000 1610. 00| 21. 00000 1470. 00
SERVICE LINE , 2 IN. COPPER | | |
0125 732- 05560 1711.000 LFT | 19. 00000 32509. 00| 9. 64000 16494. 04 12. 00000 20532. 00
SERVICE LINE , 3/4 IN. COPPER | |
0126 732-91738 403.000 LFT | 22. 00000 8866. 00| 31. 49000 12690. 47 23. 00000 9269. 00
WATER MAIN, DUCTILE IRON, 6 IN. | | |
0127 732-91738 115.000 LFT | 23. 00000 2645. 00| 35. 07000 4033. 05 27.00000 3105. 00
WATER MAI N, DUCTILE IRON, 6 IN. , | | |
RESTRAI NED JO NT | | |
0128 732-91739 33.000 LFT | 35. 00000 1155. 00| 47. 01000 1551. 33| 35. 00000 1155. 00
WATER MAIN, DUCTILE IRON, 8 IN. | | |
0129 732-91739 150.000 LFT | 25. 00000 3750. 00| 41. 38000 6207. 00| 62. 00000 9300. 00

WATER MAIN, DUCTILE IRON, 8 IN. , | | |
RESTRAI NED JO NT | |

0130 732- 96670 5493.000 LFT | 27. 80000 152705. 40| 32. 03000 175940. 79| 30. 00000 164790. 00
WATER MAIN, DUCTILE IRON, 12 IN | | |
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ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0131 732-96670 263.000 LFT | 30. 00000 7890. 00| 40. 96000 10772. 48| 32. 00000 8416. 00
WATER MAIN, DUCTILE IRON, 12 IN. | | |
RESTRAI NED JO NT | | I

0132 801- 06203 8800. 000 LFT | 0. 08000 704. 00| 0. 07000 616. 00| 0. 08000 704. 00
TEMPORARY PAVEMENT MARKING 4 IN. | | |

0133 801- 06207 10000. 000 LFT | 0. 95000 9500. 00| 1. 00000 10000. 00| 1. 00000 10000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [

0134 801- 06605 9.000 EACH 204. 75000 1842. 75| 168. 00000 1512. 00| 150. 00000 1350. 00
BARRI CADE, I11A | |

0135 801- 06625 20.000 EACH| 146. 00000 2920. 00| 99. 75000 1995. 00| 150. 00000 3000. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0136 801- 06640 18.000 EACH 188. 00000 3384. 00| 157. 50000 2835. 00| 250. 00000 4500. 00
CONSTRUCTI ON SIGN, A | | |

0137 801- 06645 2.000 EACH 52. 50000 105. 00| 36. 75000 73. 50| 60. 00000 120. 00
CONSTRUCTI ON SIGN, B | | |

0138 801- 06775 LUMP|  145000. 00000 145000. 00]  180000. 00000 180000.00]  68000. 00000 68000. 00
MAI NTAI NI NG TRAFFI C | | |

0139 802- 02489 517.250 LFT | 7.90000 4086. 28] 7. 40000 3827. 65| 8. 00000 4138. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [

0140 802- 76025 198.890 SFT | 14. 40000 2864. 02| 17. 49000 3478. 59| 18. 00000 3580. 02

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0141 802- 76035 198.000 SFT | 14. 60000 2890. 80| 18. 65000 3692. 70)| 19. 00000 3762. 00
SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND (0.100 I N. TH CKNESS) [
0142 803- 76235 5.000 EACH 231. 00000 1155. 00

I
I
| 121. 49000 607. 45| 125. 00000 625. 00
I NSTALL OVERHEAD SI GN | |
0143 805- 01842 2.000 EACH 682. 50000 1365. 00| 566. 58000 1133. 16| 590. 00000 1180. 00
HANDHOLE, S| GNAL | | |
0144 805- 02065 1.000 EACH 1260. 00000 1260. 00| 1715. 05000 1715. 05| 1700. 00000 1700. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.| |
X 7 FT. | [ |
0145 805- 02152 4.000 EACH 535. 50000 2142. 00| 346. 78000 1387. 12| 360. 00000 1440. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. [ | |
0146 805- 03708 1.000 EACH 1911. 00000 1911. 00| 5704. 04000 5704. 04| 5900. 00000 5900. 00
SI GNAL CANTI LEVER STRUCTURE, | | |
0147 805- 06592 630.000 LFT | 10. 50000 6615. 00| 13. 92000 8769. 60| 14. 00000 8820. 00

CONDUI T, STEEL, GALVAN ZED, 2 IN. | [ I
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CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
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0148 805- 78060 1.000 EACH 7195. 00000 7195. 00| 6823. 01000 6823. 01| 7100. 00000 7100. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 4 | | |
PHASE | [ |
0149 805- 78205 9.000 EACH 472. 50000 4252, 50| 375. 66000 3380. 94| 395. 00000 3555. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED,| | |
AVBER, GREEN [ |
0150 805- 78230 3.000 EACH 651. 00000 1953. 00| 627. 04000 1881. 12| 650. 00000 1950. 00

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED, | | |
AMVBER, GREEN, AMBER ARRON GREEN ARROW | | |

LI NE, THERMOPLASTIC, SCLID, YELLOW 4 |
I'N. [

0151 805- 78370 4.000 EACH 105. 00000 420. 00| 127. 26000 509. 04] 125. 00000 500. 00
PEDESTRI AN PUSH BUTTON | | [
0152 805- 78445 1.000 EACH 510. 00000 510. 00| 520. 45000 520. 45| 525. 00000 525. 00
SI GNAL SERVI CE | | I
0153 805- 78467 60.000 LFT | 2.10000 126. 00| 1. 88000 112. 80| 2.00000 120. 00
SI GNAL CABLE, 3C 8GA. | | |
0154 805- 78470 1200. 000 LFT | 0. 32000 384. 00| 0. 57000 684. 00| 0. 60000 720. 00
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA. | | |
0155 805- 78485 1120. 000 LFT | 1. 05000 1176. 00| 1. 13000 1265. 60| 1. 10000 1232. 00
SI GNAL CABLE, 5C 14GA. | |
0156 805- 78490 510.000 LFT | 1. 15000 586. 50| 1. 25000 637. 50| 1. 30000 663. 00
SI GNAL CABLE, 7C 14GA. | |
0157 805- 78510 625.000 LFT | 0. 95000 593. 75| 0. 96000 600. 00| 1. 00000 625. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0158 805- 78784 12. 000 EACH 262. 50000 3150. 00| 210. 89000 2530. 68| 220. 00000 2640. 00
LOOP DETECTCR DELAY AMPLI FI ER, 1 CHANNEL| [ |
0159 805- 78785 8.000 EACH 460. 00000 3680. 00| 422. 21000 3377. 68| 400. 00000 3200. 00
S| GNAL DETECTOR HOUSI NG | | |
0160 805- 78795 1050. 000 LFT | 10. 50000 11025. 00| 9. 54000 10017. 00| 10. 00000 10500. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0161 805- 78930 1.000 EACH 575. 00000 575. 00| 636. 09000 636. 09| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, M | | [
0162 805- 86810 1.000 EACH| 4200. 00000 4200. 00| 3581. 90000 3581. 90| 3700. 00000 3700. 00
SERVI CE POINT, || | | |
0163 808- 06701 3080.000 LFT | 0. 29000 893. 20| 0. 32000 985. 60| 0. 25000 770. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
I'N. I I |
0164 808- 06703 719.000 LFT | 0. 52000 373. 88| 0. 32000 230. 08| 0. 25000 179. 75
LINE, THERVMOPLASTIC, SOLID, WVHTE, 4 IN | |
0165 808- 75245 12430. 000 LFT | 0. 29000 3604. 70| 0. 32000 3977. 60| 0. 25000 3107. 50
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 140 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 358, 599. 31 ROUTE : SR 1
CALL ORDER . 140 CONTRACT ID : R -24563-A COUNTI ES : FAYETTE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0999231 | (3) 35-1357381

| M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0166 808- 75297 359.000 LFT | 3. 10000 1112. 90| 2. 63000 944, 17| 3. 10000 1112. 90
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |

0167 808- 75300 730.000 LFT | 0. 80000 584. 00| 0. 74000 540. 20| 1. 40000 1022. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

CROSSWALK LINE, 6 IN.

I I
0168 808- 75320 15.000 EACH 57. 75000 866. 25

I
I
| 47. 25000 708. 75| 49. 00000 735. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [
0169 808- 75325 8.000 EACH| 78. 75000 630. 00| 57. 75000 462. 00| 55. 00000 440. 00
PAVEMENT MESSAGE MARKI NGS, [ | I
THERVOPLASTI C, WORD ( ONLY) | | [
0170 808- 92027 2966.000 LFT | 1. 00000 2966. 00| 0. 63000 1868. 58| 1. 00000 2966. 00
LINE, THERMOPLASTIC, SCLID, YELLOW 8 | | |
I'N. I | I
0171 808- 95933 154. 000 LFT | 3. 80000 585. 20| 1. 05000 161. 70| 2.00000 308. 00
CURB PAI NTI NG YELLOW | |
0172 808- 96016 627.000 LFT | 1. 60000 1003. 20| 0. 95000 595. 65| 2. 00000 1254, 00
LINE, THERMOPLASTIC, SOLID, YELLON 12 | [ [
I'N. I I I
0173 805- 01815 4.000 EACH 1735. 00000 6940. 00| 1295. 35000 5181. 40| 1300. 00000 5200. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I | I
0174 805-02437 1.000 EACH 630. 00000 630. 00| 1508. 50000 1508. 50| 1650. 00000 1650. 00
CONTROLLER, RELOCATE AND REW RE | | |
0175 805- 78415 4.000 EACH| 1735. 00000 6940. 00| 1946. 05000 7784. 20| 2000. 00000 8000. 00
SPAN, CATENARY, AND TETHER | | |
0176 805- 78420 3.000 EACH 315. 00000 945. 00| 216. 74000 650. 22| 225. 00000 675. 00
DI SCONNECT HANGER | | [
0177 805- 78925 1.000 EACH 685. 00000 685. 00| 636. 09000 636. 09| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0178 805- 81032 4.000 EACH| 3000. 00000 12000. 00| 2455. 01000 9820. 04| 2500. 00000 10000. 00
SI GNAL STRAI N POLE, STEEL, 30 FT. [ |
0179 805- 92504 16. 000 EACH| 294. 00000 4704. 00| 239. 77000 3836. 32| 250. 00000 4000. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | [
SECTI ON TOTALS | $ 5,434, 400. 00| $ 5,474, 747.91| $ 5,489, 404.77
------------------------------------------ e e T T T T

CONTRACT TOTALS | $ 5,434, 400. 00| $ 5,474, 747. 91 $ 5,489, 404. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 515, 700. 91 ROUTE : 15
CALL ORDER : 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/04/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 000C518
000C519
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 409, 715. 68 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 475, 422. 32 116. 0371%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 479, 926. 40 117. 1364%
4 35-0997978 PHEND & BROM, | NC. $ 533, 474. 35 130. 2059%
5  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 566, 942. 06 138. 3745%
| (1) 35-1185040 | (2) 35-1065659 | (3) 35-0918397
| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001 | NTERSECTI ON MODERNI ZATI ON
| I |
0001 105-01925 6.000 MS | 990. 00000 5940. 00| 950. 00000 5700. 00| 1900. 00000 11400. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  10486. 00000 10486.00|  15000. 00000 15000. 00| 9800. 00000 9800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  20500. 00000 20500. 00]  23770. 00000 23770.00]  18500. 00000 18500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 4100. 00000 4100.00]  12500. 00000 12500. 00|  25045. 00000 25045. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 230.000 SYS | 7.41000 1704. 30| 8. 00000 1840. 00| 11. 26000 2589. 80
PAVEMENT, REMOVE , CONCRETE APPROACH | | [
0006 202- 02279 2780.000 LFT | 3. 40000 9452. 00| 3..80000 10564. 00| 3. 60000 10008. 00
CURB AND GUTTER, REMOVE | |
0007 202- 02928 8.000 EACH 214. 82000 1718. 56| 300. 00000 2400. 00| 330. 00000 2640. 00
CATCH BASI N, REMOVE | |
0008 202-52710 1483.000 SYS | 4. 30000 6376. 90| 4. 60000 6821. 80| 5. 00000 7415. 00
S| DEWALK, CONCRETE, REMOVE | |
0009 202- 60821 6830. 000 SYS | 1. 19000 8127. 70| 1. 00000 6830. 00| 1. 35000 9220. 50
SURFACE M LLI NG, BI TUM NOUS | | |
0010 202- 74080 2.000 EACH 698. 01000 1396. 02| 450. 00000 900. 00| 1600. 00000 3200. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | |
REMOVE [ [ |
0011 202- 86946 4.000 EACH 277. 95000 1111. 80| 240. 00000 960. 00| 210. 00000 840. 00
HANDHOLE, REMOVE | | |
0012 202- 93999 4.000 EACH 384. 58000 1538. 32| 280. 00000 1120. 00| 840. 00000 3360. 00

SI GNAL POLE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1065659 | (3) 35-0918397
| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202- 96022 1.000 EACH 407. 06000 407. 06| 500. 00000 500. 00| 1265. 00000 1265. 00

CONCRETE FOUNDATI ON, REMOVE | | I I
CONTROLLER AND CABI NET | | I

0014 203- 02000 1300.000 CYS | 10. 25000 13325. 00| 25. 00000 32500. 00| 13. 00000 16900. 00
EXCAVATI ON,  COMVON | |
0015 205- 02236 11.000 EACH 50. 83000 559. 13 60. 00000 660. 00| 60. 00000 660. 00

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON [
0016 211-02050 100. 000 CYS | 15. 00000 1500. 00

|
I
| 6. 40000 640. 00| 21. 00000 2100. 00
B BORROW, UNDI STRI BUTED | | |
0017 211- 02060 37.700 CYS | 15. 00000 565. 50| 6. 40000 241. 28| 18. 40000 693. 68
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303- 52308 670.000 TON | 10. 48000 7021. 60| 17. 00000 11390. 00| 24. 70000 16549. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 305- 05204 80.000 TON | 65. 00000 5200. 00| 60. 00000 4800. 00| 75. 00000 6000. 00
HVA FOR PATCH NG , UNDI STRI BUTED | | |
0020 401- 04817 835.000 TON | 32. 00000 26720. 00| 43. 00000 35905. 00| 39. 00000 32565. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0021 401- 04820 200.000 TON | 37.00000 7400. 00| 48. 00000 9600. 00| 54. 00000 10800. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 210.000 TON | 44. 00000 9240. 00| 53. 00000 11130. 00| 76. 00000 15960. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05495 190.000 TON | 44. 00000 8360. 00| 40. 00000 7600. 00 70. 00000 13300. 00
HVA WEDGE AND LEVEL | | |
0024 409- 04375 0.500 TON | 350. 00000 175. 00| 200. 00000 100. 00| 785. 00000 392. 50
Bl TUM NOUS MATERI AL FOR TACK COAT | | |
0025 603- 04115 1.000 EACH 588. 50000 588. 50| 50. 00000 50. 00| 800. 00000 800. 00
FENCE GATE, CHAIN LINK, 48 IN. X 5 FT. | |
0026 603- 06045 100.000 LFT | 9. 63000 963. 00| 8. 00000 800. 00| 12. 00000 1200. 00
FENCE, CHAIN LINK, 48 IN. | |
0027 604- 06069 148.000 SYS | 40. 85000 6045. 80| 35. 00000 5180. 00| 39. 00000 5772. 00
CURB RAMP, CONCRETE | |
0028 604- 06070 1335.000 SYS | 22. 77000 30397. 95| 24. 00000 32040. 00| 26. 00000 34710. 00
S| DEWALK, CONCRETE | |
0029 605- 06120 115.000 LFT | 17. 98000 2067. 70| 18. 00000 2070. 00| 16. 70000 1920. 50
CURB, CONCRETE | |
0030 605- 06140 2615.000 LFT | 9. 66000 25260. 90| 10. 00000 26150. 00| 12. 80000 33472. 00
CURB AND GUTTER CONCRETE | |
0031 611- 05330 225.000 SYS | 40. 96000 9216. 00| 35. 00000 7875. 00| 35. 00000 7875. 00

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [
6 IN. | I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 160 -3
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKING |, WHITE, 4
I'N.

ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1065659 | (3) 35-0918397
| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621-06574 620. 000 SYS | 6. 96000 4315. 20| 6. 50000 4030. 00| 6. 50000 4030. 00
SODDI NG | | |
0033 715-05149 239.000 LFT | 22. 47000 5370. 33| 24. 00000 5736. 00| 30. 00000 7170. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [
0034 715-94530 6.000 EACH 186. 58000 1119. 48| 200. 00000 1200. 00| 140. 00000 840. 00
ADJUST WATER VALVE TO GRADE | | [
0035 716-04892 58.000 LFT | 187. 58000 10879. 64| 112. 07000 6500. 06| 249. 00000 14442. 00
PI PE, JACKED , CIRCULAR 12 IN | | [
0036 720-01894 2.000 EACH 682. 73000 1365. 46| 750. 00000 1500. 00| 825. 00000 1650. 00
CASTI NG FURNI SH AND ADJUST TO GRADE , | | |
TYPE 10 | | |
0037 720-44000 8.000 EACH 265. 76000 2126. 08| 270. 00000 2160. 00| 250. 00000 2000. 00
CASTING ADJUST TO GRADE | |
0038 720-45240 4.000 EACH 1446. 79000 5787. 16| 1900. 00000 7600. 00| 1680. 00000 6720. 00
CATCH BASIN, J10 | |
0039 720-45410 1.000 EACH 1334. 17000 1334. 17| 1600. 00000 1600. 00| 2120. 00000 2120. 00
MANHOLE, 4 | | |
0040 720-45416 1. 000 EACH 5392. 44000 5392. 44| 24138. 26000 24138. 26| 5264. 00000 5264. 00
MANHOLE, E4 | | |
0041 720-90579 2.000 EACH 814. 38000 1628. 76| 1200. 00000 2400. 00| 2520. 00000 5040. 00
HYDRANT SETTING RELCCATE | | |
0042 720-98174 3.000 EACH 1672. 92000 5018. 76| 2200. 00000 6600. 00| 1238. 00000 3714. 00
I NLET, B15 | | |
0043 720- 98555 1.000 EACH 1671. 99000 1671. 99| 2200. 00000 2200. 00| 2162. 50000 2162. 50
I NLET, C15 | | |
0044 801-01428 140. 000 LFT | 6. 42000 898. 80| 6. 00000 840. 00| 6. 00000 840. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 24 IN [ [
0045 801- 06606 9.000 EACH 73. 83000 664. 47| 69. 00000 621. 00| 69. 00000 621. 00
BARRI CADE, |11B | |
0046 801- 06624 3.000 EACH 165. 85000 497. 55| 155. 00000 465. 00| 155. 00000 465. 00
STANDARD BARRI CADE, |11B, WTH SI G\NS | | |
0047 801- 06625 40. 000 EACH 94. 16000 3766. 40| 88. 00000 3520. 00| 88. 00000 3520. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 21. 000 EACH 170. 13000 3572. 73| 159. 00000 3339. 00| 159. 00000 3339. 00
CONSTRUCTI ON SIGN, A | | |
0049 801- 06643 4900. 000 LFT | 1. 07000 5243. 00| 1. 00000 4900. 00| 1. 00000 4900. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOW | |
4 1IN [ [
| 1. 00000 3500. 00| 1. 00000 3500. 00
I
|

|
|
0050 801- 06644 3500.000 LFT | 1. 07000 3745.00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 160 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1065659 | (3) 35-0918397
| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0051 801-06775 LUVP| 18400. 00000 18400. 00| 22000. 00000 22000. 00| 7700. 00000 7700. 00
MAI NTAI NI NG TRAFFI C | | |
0052 802-05701 324.000 LFT | 6. 85000 2219. 40| 6. 40000 2073. 60| 6. 40000 2073. 60
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0053 802- 76035 310. 720 SFT | 16. 05000 4987. 06| 15. 00000 4660. 80| 15. 00000 4660. 80
S| GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) [ [ [
0054 805-01815 4.000 EACH 1605. 00000 6420. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. WTH ANCHOR BOLTS | | |
0055 805-01828 8.000 EACH 96. 30000 770. 40| 90. 00000 720. 00| 90. 00000 720. 00
TRAFFI C SI GNAL HEAD, REALI GN, TEMPORARY| | [
0056 805-01842 1.000 EACH 711. 55000 711. 55] 665. 00000 665. 00| 665. 00000 665. 00
HANDHOLE, SI GNAL | | |
0057 805-01844 40.000 LFT | 22. 47000 898. 80| 21. 00000 840. 00| 21. 00000 840. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN, | | [
UNDERGROUND | [ [
0058 805- 02658 880. 000 LFT | 0. 96000 844. 80| 0. 90000 792. 00| 0. 90000 792. 00
CABLE, COAXI AL , FOR VI DEO DETECTI ON | | |
0059 805-02799 4.000 EACH 963. 00000 3852. 00| 900. 00000 3600. 00| 900. 00000 3600. 00
MAST ARM 25 FT. , ALUMNUM FOR VIDEO | | |
DETECTI ON | | |
0060 805-04782 1. 000 EACH 33598. 00000 33598. 00| 31400. 00000 31400. 00| 31400. 00000 31400. 00
VI DEO VEHI CLE DETECTCR SYSTEM | | [
0061 805- 78100 1. 000 EACH 7891. 25000 7891. 25| 7375. 00000 7375. 00| 7375. 00000 7375. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0062 805- 78205 4.000 EACH 604. 55000 2418. 20| 565. 00000 2260. 00| 565. 00000 2260. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | | |
AVBER, GREEN [ | |
0063 805- 78230 4.000 EACH 904. 15000 3616. 60| 845. 00000 3380. 00| 845. 00000 3380. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0064 805- 78355 16. 000 EACH 395. 90000 6334. 40| 370. 00000 5920. 00| 370. 00000 5920. 00
PEDESTRI AN S| GNAL HEAD, 12 IN. | | [
(1 NTERNATI ONAL SYMBOL) [ | [
0065 805- 78370 8.000 EACH 69. 55000 556. 40| 65. 00000 520. 00| 65. 00000 520. 00
PEDESTRI AN PUSH BUTTON | | [
0066 805- 78415 4.000 EACH 1332. 15000 5328. 60| 1245. 00000 4980. 00| 1245. 00000 4980. 00

SPAN, CATENARY, AND TETHER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1185040 | (2) 35-1065659 | (3) 35-0918397
| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0067 805- 78420 4.000 EACH 187. 25000 749. 00| 175. 00000 700. 00| 175. 00000 700. 00
DI SCONNECT HANGER | | |
0068 805- 78445 1.000 EACH 502. 90000 502. 90| 470. 00000 470. 00| 470. 00000 470. 00
SI GNAL SERVI CE | | [
0069 805- 78467 20.000 LFT | 1. 50000 30. 00| 1. 40000 28. 00| 1. 40000 28.00
SI GNAL CABLE, 3C 8GA. | | [
0070 805- 78480 170. 000 LFT | 0. 91000 154. 70| 0. 85000 144. 50| 0. 85000 144. 50
SI GNAL CABLE, 3C 14GA. | | [
0071 805- 78485 785.000 LFT | 1. 07000 839. 95| 1. 00000 785. 00| 1. 00000 785. 00
SI GNAL CABLE, 5C 14GA. | | [
0072 805- 78490 940. 000 LFT | 1. 18000 1109. 20| 1. 10000 1034. 00| 1. 10000 1034. 00
SI GNAL CABLE, 7C 14GA. | | [
0073 805- 78520 LUMP| 1. 07000 1. 07| 1. 00000 1. 00| 1. 00000 1.00
M SCELLANEQUS EQUI PMENT FOR TRAFFI C | | |
S| GNALS | | |
0074 805- 78925 1.000 EACH 615. 25000 615. 25| 575. 00000 575. 00| 575. 00000 575. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0075 805-81060 4.000 EACH 2862. 25000 11449. 00| 2675. 00000 10700. 00| 2675. 00000 10700. 00
SI GNAL STRAI N POLE, STEEL, 36 FT. [ | |
0076 808-06701 240.000 LFT | 0. 39000 93. 60| 0. 36000 86. 40| 0. 36000 86. 40
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N I I I
0077 808-06703 700. 000 LFT | 0. 39000 273. 00| 0. 36000 252. 00| 0. 36000 252.00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0078 808- 75245 2000. 000 LFT | 0. 39000 780. 00| 0. 36000 720. 00| 0. 36000 720. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | |
0079 808- 75297 182. 000 LFT 2. 31000 420. 42| 2. 16000 393. 12| 2. 16000 393. 12

STOP LINE, 24 IN.

0080 808- 75300 800.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK LINE, 6 IN. | | |

0081 808- 75320 19.000 EACH| 31. 03000 589. 57| 29. 00000 551. 00| 29. 00000 551. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0082 808- 75325 7.000 EACH 48. 15000 337. 05 45. 00000 315. 00| 45. 00000 315. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0083 808- 92027 400.000 LFT | 0. 77000 308. 00| 0. 72000 288. 00| 0. 72000 288. 00
LINE, THERVOPLASTIC, SOLID, YELLON 8 | | |
N | | |

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
I
| 0. 67000 536. 00| 0. 63000 504. 00| 0. 63000 504. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 700. 91 RQUTE :
CALL CRDER : 160 CONTRACT ID : R -24565-A COUNTI ES
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- AS| DE :

DATE :
PAGE :

03/ 29/ 00
160 -6

15
ELKHART

| (1) 35-1185040 | (2) 35-1065659

| (3) 35-0918397

| Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0084 808-96016 135.000 LFT | 1. 61000 217. 35| 1. 50000 202. 50| 1. 50000 202. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW 12 | | |
I'N. I | |
SECTI ON TOTALS | $ 409, 715. 68| $ 475, 422. 32| $ 479, 926. 40
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeeooooo
CONTRACT TOTALS | $ 409, 715. 68| $ 475, 422. 32| $ 479, 926. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 160 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1817530 [
| PHEND & BROMN, | NC. | Pl ONEER ASSCCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON MODERNI ZATI ON
I I |
0001 105-01925 6.000 MOXS | 1500. 00000 9000. 00| 1890. 00000 11340. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUWP| 15500. 00000 15500. 00| 12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 26015. 00000 26015. 00| 28200. 00000 28200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 4725. 00000 4725. 00| 32350. 00000 32350. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 230.000 SYS | 4. 00000 920. 00| 23. 15000 5324. 50
PAVEMENT, REMOVE , CONCRETE APPRQOACH | | |
0006 202-02279 2780. 000 LFT | 3. 00000 8340. 00| 12. 80000 35584. 00
CURB AND GUTTER, REMOVE | | |
0007 202-02928 8.000 EACH 200. 00000 1600. 00| 925. 00000 7400. 00
CATCH BASI N, REMOVE | | [
0008 202-52710 1483. 000 SYS | 4. 00000 5932. 00| 9. 15000 13569. 45
S| DEWALK, CONCRETE, REMOVE | | [
0009 202-60821 6830. 000 SYS | 3. 25000 22197. 50| 2. 85000 19465. 50
SURFACE M LLING Bl TUM NOUS | | [
0010 202- 74080 2.000 EACH 1200. 00000 2400. 00| 900. 00000 1800. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0011 202- 86946 4.000 EACH 170. 00000 680. 00| 450. 00000 1800. 00|
HANDHOLE, REMOVE | | |
0012 202-93999 4.000 EACH 1100. 00000 4400. 00| 645. 00000 2580. 00|
SI GNAL POLE, REMOVE | | |
0013 202- 96022 1.000 EACH 840. 00000 840. 00| 310. 00000 310. 00
CONCRETE FOUNDATI ON, REMOVE [ | |
CONTROLLER AND CABI NET | | [
0014 203- 02000 1300. 000 CYS | 40. 50000 52650. 00| 15. 70000 20410. 00|
EXCAVATI ON, COVMON | | |
0015 205- 02236 11. 000 EACH 63. 00000 693. 00| 60. 00000 660. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0016 211- 02050 100. 000 CYS | 9. 50000 950. 00| 35. 45000 3545. 00
B BORROW, UNDI STRI BUTED | | [
0017 211-02060 37.700 CYS | 9. 50000 358. 15| 44. 40000 1673. 88
B BORROW FOR STRUCTURE BACKFI LL | |
0018 303-52308 670.000 TON | 15. 50000 10385. 00| 17. 35000 11624. 50

COVPACTED AGGREGATE FCR BASE, 0, 53 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 160 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1817530 [
| PHEND & BROMN, | NC. | Pl ONEER ASSCCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 305- 05204 80. 000 TON | 60. 00000 4800. 00| 65. 00000 5200. 00|
HVA FOR PATCHI NG , UNDI STRI BUTED | | |
0020 401- 04817 835.000 TON | 41. 50000 34652. 50| 50. 00000 41750. 00
HVA BASE 25.0 mm NMNAI NLI NE | |
0021 401- 04820 200.000 TON | 47. 50000 9500. 00| 55. 00000 11000. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402-05477 210.000 TON | 49. 00000 10290. 00| 55. 00000 11550. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05495 190. 000 TON | 45. 50000 8645. 00| 60. 00000 11400. 00
HVA WEDGE AND LEVEL | [
0024 409- 04375 0.500 TON | 187. 00000 93. 50| 600. 00000 300. 00
Bl TUM NOUS MATERI AL FOR TACK CQOAT | | |
0025 603-04115 1.000 EACH 650. 00000 650. 00| 600. 00000 600. 00
FENCE GATE, CHAIN LINK, 48 IN. X5 FT. | | |
0026 603- 06045 100. 000 LFT | 30. 50000 3050. 00| 20. 00000 2000. 00
FENCE, CHAIN LINK, 48 IN | |
0027 604- 06069 148.000 SYS | 49. 00000 7252. 00| 36. 90000 5461. 20
CURB RAMP, CONCRETE | [
0028 604- 06070 1335.000 SYS | 26. 50000 35377. 50| 19. 30000 25765. 50
S| DEWALK, CONCRETE | | [
0029 605-06120 115.000 LFT | 12. 50000 1437. 50| 16. 80000 1932. 00
CURB, CONCRETE | | [
0030 605-06140 2615. 000 LFT | 11. 00000 28765. 00| 13. 25000 34648. 75
CURB AND GUTTER, CONCRETE | | [
0031 611-05330 225.000 SYS | 42. 00000 9450. 00| 35. 00000 7875. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0032 621-06574 620. 000 SYS | 10. 00000 6200. 00| 6. 50000 4030. 00
SODDI NG | | |
0033 715-05149 239.000 LFT | 57. 50000 13742. 50| 38. 70000 9249. 30
PIPE, TYPE 2, CIRCULAR 12 IN [ [ [
0034 715-94530 6. 000 CH| 280. 00000 1680. 00| 185. 00000 1110. 00
ADJUST WATER VALVE TO GRADE | | |
0035 716-04892 58.000 LFT | 280. 00000 16240. 00| 250. 00000 14500. 00
PI PE, JACKED , CIRCULAR 12 IN | | |
0036 720-01894 2.000 EACH 815. 00000 1630. 00| 740. 00000 1480. 00|
CASTI NG FURNI SH AND ADJUST TO GRADE , | | |
TYPE 10 | | |
0037 720-44000 8.000 EACH 390. 00000 3120. 00| 320. 00000 2560. 00|
CASTING ADJUST TO GRADE | [
0038 720- 45240 4.000 EACH 2400. 00000 9600. 00| 2050. 00000 8200. 00|

CATCH BASIN, J10 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 160 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1817530 [
| PHEND & BROMN, | NC. | Pl ONEER ASSCCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 720-45410 1.000 EACH 2990. 00000 2990. 00| 2240. 00000 2240. 00
MANHOLE, C4 | | |
0040 720-45416 1.000 EACH 26000. 00000 26000. 00| 4850. 00000 4850. 00|
MANHOLE, E4 | | [
0041 720-90579 2.000 EACH 1100. 00000 2200. 00| 1290. 00000 2580. 00
HYDRANT SETTING RELOCATE | | [
0042 720-98174 3.000 EACH 2200. 00000 6600. 00| 2415. 00000 7245. 00
| NLET, B15 | | |
0043 720- 98555 1.000 EACH 2400. 00000 2400. 00| 2815. 00000 2815. 00
I NLET, C15 | | |
0044 801-01428 140. 000 LFT | 5. 25000 735. 00| 6. 00000 840. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | | |
LINE, 24 IN | | |
0045 801- 06606 9.000 EACH 69. 00000 621. 00| 69. 00000 621. 00|
BARRI CADE, |11B | | [
0046 801-06624 3.000 EACH 155. 00000 465. 00| 155. 00000 465. 00|
STANDARD BARRI CADE, I11B, WTH SIGNS | | [
0047 801- 06625 40. 000 EACH 88. 00000 3520. 00| 88. 00000 3520. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 21. 000 EACH 159. 00000 3339. 00| 159. 00000 3339. 00|
CONSTRUCTI ON SI GN, A | | |
0049 801- 06643 4900. 000 LFT | 1. 00000 4900. 00| 1. 00000 4900. 00|
TEMPORARY PAVEMENT MARKING |, YELLOW | | [
4 |IN | | |
0050 801- 06644 3500. 000 LFT | 0. 80000 2800. 00| 1. 00000 3500. 00
TEMPORARY PAVEMENT MARKING |, WHITE, 4 | | |
IN I I I
0051 801-06775 LUWP| 10200. 00000 10200. 00| 26842. 56000 26842. 56|
MAI NTAI NI NG TRAFFI C | | |
0052 802- 05701 324.000 LFT | 6. 40000 2073. 60| 6. 40000 2073. 60|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0053 802- 76035 310. 720 SFT | 15. 00000 4660. 80| 15. 00000 4660. 80|

S| GN, SHEET, ENCAPSULATED LENS W TH | |

LEGEND (0.100 IN. THI CKNESS) | | |
I
I

0054 805- 01815 4.000 EACH 1500. 00000 6000. 00 1500. 00000 6000. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. WTH ANCHOR BOLTS | | |

0055 805- 01828 8.000 EACH 90. 00000 720. 00| 90. 00000 720. 00|
TRAFFI C SI GNAL HEAD, REALIGN , TEMPORARY] | |

0056 805- 01842 1.000 EACH 665. 00000 665. 00| 665. 00000 665. 00|

HANDHOLE, SI GNAL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 160 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1817530 [
| PHEND & BROMN, | NC. | Pl ONEER ASSCCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 805-01844 40.000 LFT | 21. 00000 840. 00| 21. 00000 840. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0058 805- 02658 880. 000 LFT | 0. 90000 792. 00| 0. 90000 792. 00|
CABLE, COAXI AL , FOR VI DEO DETECTI ON | | |
0059 805-02799 4.000 EACH 900. 00000 3600. 00| 900. 00000 3600. 00|
MAST ARM 25 FT. , ALUMNUM FOR VIDEO | | |
DETECTI ON | [ |
0060 805-04782 1.000 EACH 31400. 00000 31400. 00| 31400. 00000 31400. 00|
VI DEO VEH CLE DETECTOR SYSTEM | | |
0061 805-78100 1.000 EACH 7375. 00000 7375. 00| 7375. 00000 7375. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | |
0062 805- 78205 4.000 EACH 565. 00000 2260. 00 565. 00000 2260. 00|
TRAFFI C SIGNAL HEAD, 3 FACE, 12 IN RED, | |
AVBER, GREEN [ [
0063 805- 78230 4,000 EACH 845. 00000 3380. 00 845. 00000 3380. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN RED, |
AMBER, GREEN, AMBER ARROWN GREEN ARROW |

M SCELLANEQUS EQUI PMENT FOR TRAFFI C |
SI GNALS |

I

I

I

I

I

|
0064 805- 78355 16.000 EACH| 370. 00000 5920. 00| 370. 00000 5920. 00|
PEDESTRI AN SI GNAL HEAD, 12 IN. | | |
(| NTERNATI ONAL  SYMBOL) [ | |
0065 805- 78370 8.000 EACH 65. 00000 520. 00| 65. 00000 520. 00|
PEDESTRI AN PUSH BUTTON | | |
0066 805- 78415 4.000 EACH 1245. 00000 4980. 00| 1245. 00000 4980. 00|
SPAN, CATENARY, AND TETHER | | |
0067 805- 78420 4.000 EACH 175. 00000 700. 00| 175. 00000 700. 00|
DI SCONNECT HANGER | | |
0068 805- 78445 1.000 EACH 470. 00000 470. 00| 470. 00000 470. 00|
SI GNAL SERVI CE | | |
0069 805- 78467 20.000 LFT | 1. 40000 28. 00| 1. 40000 28. 00|
SI GNAL CABLE, 3C 8GA. | | |
0070 805- 78480 170.000 LFT | 0. 85000 144. 50| 0. 85000 144. 50
SI GNAL CABLE, 3C 14GA. | | |
0071 805- 78485 785.000 LFT | 1. 00000 785. 00| 1. 00000 785. 00|
SI GNAL CABLE, 5C 14GA. | | |
0072 805- 78490 940. 000 LFT | 1. 10000 1034. 00| 1. 10000 1034. 00|
SI GNAL CABLE, 7C 14GA. | | |
0073 805- 78520 LUVP| 1. 00000 1. 00| 1. 00000 1. 00|

|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 160 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 515, 700. 91 ROQUTE : 15
CALL ORDER . 160 CONTRACT ID : R -24565-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1817530 [
| PHEND & BROMN, | NC. | Pl ONEER ASSCCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0074 805- 78925 1.000 EACH 575. 00000 575. 00| 575. 00000 575. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0075 805-81060 4.000 EACH 2675. 00000 10700. 00| 2675. 00000 10700. 00|
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0076 808-06701 240.000 LFT | 0. 36000 86. 40| 0. 36000 86. 40|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0077 808-06703 700. 000 LFT | 0. 36000 252. 00| 0. 36000 252. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0078 808- 75245 2000. 000 LFT | 0. 36000 720. 00| 0. 36000 720. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
0079 808- 75297 182.000 LFT | 2. 20000 400. 40| 2. 16000 393. 12|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0080 808- 75300 800. 000 LFT | 0. 63000 504. 00| 0. 63000 504. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | [
0081 808- 75320 19. 000 EACH 29. 00000 551. 00| 29. 00000 551. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0082 808- 75325 7.000 EACH 45. 00000 315. 00| 45. 00000 315. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0083 808- 92027 400. 000 LFT | 0. 72000 288. 00| 0. 72000 288. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
IN I I I
0084 808-96016 135.000 LFT | 1. 50000 202. 50| 1. 50000 202. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOWN 12 | | |
I'N I I I
SECTI ON TOTALS | $ 533, 474. 35| $ 566, 942. 06|
CONTRACT TOTALS | $ 533, 474. 35| $ 566, 942. 06|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 539, 226. 10 ROQUTE : 101
CALL ORDER . 170 CONTRACT ID : R -24681-A COUNTI ES : UNI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 2493010
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-0515195 VALLEY ASPHALT CORPORATI ON $ 420, 664.23 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 439, 320.03 104. 4348%
3 35-1357381 O MARA, DAVE CONTRACTCR $  487,774.00 115. 9532%
| (1) 31-0515195 | (2) 35-1917625 (3) 35-1357381

I
| VALLEY ASPHALT CORPCRATI ON | M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  PAVEMENT REPAI R CR REHABI LI TATI ON

I
0001 105-06790 4.000 MXS | 1000. 00000 4000. 00| 1700. 00000 6800. 00| 1500. 00000 6000. 00

FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 1000. 00000 1000. 00| 8100. 00000 8100.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP| 8000. 00000 8000.00]  21950. 00000 21950.00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 60820 89770.000 n2 | 0. 47000 42191. 90| 0. 79000 70918. 30| 0. 50000 44885. 00
SURFACE M LLING ASPHALT , 25 mm [ | |

0005 305- 05204 412.000 My | 100. 80000 41529. 60| 75. 00000 30900. 00| 120. 00000 49440. 00
HVA FOR PATCHI NG | |

0006 401- 05456 6735.000 My | 39. 88000 268591. 80| 38. 95000 262328. 25| 48. 75000 328331. 25
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0007 406- 05520 22.500 My | 473. 60000 10656. 00| 200. 00000 4500. 00| 200. 00000 4500. 00
ASPHALT FOR TACK COAT | | |

0008 801- 06203 1212.000 m | 0. 42000 509. 04 0. 94000 1139. 28| 1. 00000 1212. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0009 801- 06207 1212.000 m | 3. 27000 3963. 24| 4. 00000 4848. 00| 3. 00000 3636. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0010 801- 06640 32.000 EACH 164. 51000 5264. 32 53. 00000 1696. 00| 80. 00000 2560. 00
CONSTRUCTI ON SIGN, A | | |

0011 801- 06775 LUMP|  28259. 88000 28259.88|  19570. 00000 19570. 00| 9500. 00000 9500. 00
MAI NTAI NI NG TRAFFI C | | |

0012 808- 04298 2.000 EACH 435. 00000 870. 00| 350. 00000 700. 00| 500. 00000 1000. 00

PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | | |

0013 808- 06712 1410.000 m | 0. 13000 183. 30| 0. 13000 183. 30| 0. 15000 211.50
LINE, PAINT, BROKEN, YELLOW 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 539, 226. 10 ROQUTE : 101
CALL ORDER . 170 CONTRACT ID : R -24681-A COUNTI ES : UNI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-0515195 | (2) 35-1917625 | (3) 35-1357381
| VALLEY ASPHALT CORPORATI ON | M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 808-06713 24275.000 m | 0. 13000 3155. 75| 0. 13000 3155. 75| 0. 15000 3641. 25
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0015 808-06714 17280.000 m | 0. 13000 2246. 40| 0. 13000 2246. 40| 0. 15000 2592. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0016 808-06726 7.000 m | 9. 00000 63. 00| 7. 25000 50. 75| 10. 00000 70. 00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0017 808- 75320 3.000 EACH 60. 00000 180. 00| 78. 00000 234. 00| 65. 00000 195. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 420, 664. 23| $ 439, 320. 03| $ 487, 774.00
__________________________________________ o
CONTRACT TOTALS | $ 420, 664. 23| $ 439, 320. 03| $ 487, 774. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 180 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 231
CALL ORDER . 180 CONTRACT ID: R -24733-B COUNTI ES : MARTI N
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1009310 DEl G BROTHERS LUMVBER & CONSTR $ 554, 526. 90 100. 0000%
2 35-2035887 KUHN CONSTRUCTI ON $ 588, 720. 00 106. 1661%
3  35-1616373 OXLEY, SAM & COWVPANY $ 684, 577. 46 123. 4525%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 186 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : E140098
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1995838 NFH, | NC. $ 2,142, 212.95 100. 0000%
2 35-1878024 RAGLE, | NC. $ 2,146,887.42 100. 2182%
3 35-1057095 BLANKENBERGER BROTHERS $ 2,160, 035.67 100. 8319%
4 35-0626844 RUDCLPH, J.H & CO $ 2,285,015 71 106. 6661%
|(1) 35- 1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | |
0001 105-01925 12.000 MOS | 1100. 00000 13200. 00| 1000. 00000 12000. 00| 1320. 00000 15840. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUWP|  30000. 00000 30000. 00]  20000. 00000 20000. 00]  40700. 00000 40700. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  105000. 00000 105000. 00] 108000. 00000 108000. 00| 105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP|  42000. 00000 42000.00]  30000. 00000 30000.00]  27800. 00000 27800. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 129.700 n2 | 10. 00000 1297. 00| 6. 00000 778. 20| 24. 00000 3112. 80
PAVEMENT, REMOVE | | |
0006 202- 02241 164.500 m | 6. 00000 987. 00| 6. 00000 987. 00| 8. 50000 1398. 25
GUARDRAI L, REMOVE | |
0007 202-02278 90.200 m | 5. 00000 451. 00| 6. 65000 599. 83| 17. 00000 1533. 40
CURB, CONCRETE, REMOVE [ [
0008 202- 02279 988.000 m | 5. 00000 4940. 00| 6. 65000 6570. 20| 17. 00000 16796. 00
CURB AND GUTTER, REMOVE | |
0009 202- 94810 2.000 EACH 100. 00000 200. 00| 200. 00000 400. 00| 200. 00000 400. 00
CURB TURNOUT, REMOVE | |
0010 203- 02000 4412.000 n8 | 11. 00000 48532. 00| 18. 00000 79416. 00| 8. 20000 36178. 40
EXCAVATI ON,  COMVON | | |
0011 203- 02070 1702.300 n8 | 1. 00000 1702. 30| 2. 00000 3404. 60| 7. 15000 12171. 45
BORROW | |
0012 205- 02229 105. 000 | 7. 00000 735. 00| 11. 00000 1155. 00| 7.00000 735. 00

TEMPORARY EROSI ON AND SEDI MENT OO\JTROL | | |
STRAW BALE DI TCH CHECK | | |
0013 205- 02232 60.000 N8 | 33. 00000 1980. 00| 5. 00000 300. 00| 24. 00000 1440. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, | | |
DI TCH SEDI NENT TRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/ 00
186 -2

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205-02234 3.000 EACH 95. 00000 285. 00| 60. 00000 180. 00| 95. 00000 285. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0015 205- 02236 8.000 EACH 90. 00000 720. 00| 60. 00000 480. 00| 90. 00000 720. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ [
0016 205-02237 49. 000 EACH 70. 00000 3430. 00| 50. 00000 2450. 00| 69. 00000 3381. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0017 205-03371 10.000 nB8 | 30. 00000 300. 00| 7.00000 70. 00| 56. 00000 560. 00
SEDI MENT REMOVE | | |
0018 206-51220 140.400 nB | 165. 00000 23166. 00| 60. 00000 8424. 00| 29. 00000 4071. 60
EXCAVATI ON, VET | | |
0019 211- 02060 2149.800 n8 | 13. 50000 29022. 30| 24. 00000 51595. 20| 20. 00000 42996. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0020 211-04120 2.000 EACH 1000. 00000 2000. 00| 150. 00000 300. 00| 590. 00000 1180. 00
ACCESS HOLE | | |
0021 215-06458 3606.000 n8 | 9. 50000 34257. 00| 4. 00000 14424. 00| 9. 85000 35519. 10
SUBGRADE, MODI FI ED | | |
0022 303-04110 179.800 nB | 28. 00000 5034. 40| 37. 00000 6652. 60| 44. 00000 7911. 20
COARSE AGGREGATE FOR BEDDI NG 5 | | |
0023 303- 04869 345.500 nB8 | 27. 00000 9328. 50| 32. 00000 11056. 00| 44. 00000 15202. 00
COVPACTED AGGREGATE, O, 2 | | |
0024 303-98541 169.800 My | 20. 00000 3396. 00| 26. 00000 4414. 80| 30. 00000 5094. 00
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0025 305- 05206 28.000 My | 80. 00000 2240. 00| 59. 00000 1652. 00| 47. 00000 1316. 00
W DENI NG W TH HVA | [ |
0026 401- 05437 6080.500 My | 41. 25000 250820. 63| 38. 55000 234403. 27| 43. 00000 261461. 50
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0027 401- 05455 1901.900 My | 44. 75000 85110. 03| 44. 15000 83968. 89| 47. 00000 89389. 30
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0028 401- 05456 864.500 My | 71. 00000 61379. 50| 70. 85000 61249. 83| 75. 00000 64837. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0029 402- 05470 3553.000 My | 36. 75000 130572. 75| 36. 15000 128440. 95| 38. 50000 136790. 50
HVA BASE C25.0 mm MAI NLI NE | | [
0030 406- 05520 13.700 My | 230. 00000 3151. 00| 225. 00000 3082. 50| 240. 00000 3288. 00
ASPHALT FOR TACK COAT | | |
0031 501- 03489 123. 000 EACH 12. 25000 1506. 75| 12. 00000 1476. 00| 13. 00000 1599. 00
TIE BAR RETROFIT [ | [
0032 605-06125 474.800 m | 30. 00000 14244. 00| 37. 00000 17567. 60| 30. 00000 14244. 00

CURB, CONCRETE, MOD FI ED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 605- 06140 1105.500 m | 31. 00000 34270. 50| 33. 00000 36481. 50| 31. 00000 34270. 50
CURB AND GUTTER, CONCRETE , MOD FI ED | | |
0034 605- 06255 490.000 n2 | 58. 00000 28420. 00| 57. 00000 27930. 00| 69. 00000 33810. 00
CENTER CURB, D, CONCRETE | | [
0035 605-94082 1.000 EACH 790. 00000 790. 00| 900. 00000 900. 00| 800. 00000 800. 00
CURB TURNOUT, CONCRETE | | [
0036 610- 05527 497.500 My | 43. 50000 21641. 25| 43. 00000 21392. 50| 46. 00000 22885. 00
HVA FOR APPROACHES | | [
0037 611-06497 6.000 EACH 130. 00000 780. 00| 150. 00000 900. 00| 145. 00000 870. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0038 611-95728 471.800 n2 | 55. 00000 25949. 00| 55. 00000 25949. 00| 52. 00000 24533. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0039 615-06490 9.000 EACH 80. 00000 720. 00| 100. 00000 900. 00| 100. 00000 900. 00
R GHT OF WAY MARKER | | |
0040 615- 06505 3.000 EACH 325. 00000 975. 00| 375. 00000 1125. 00| 420. 00000 1260. 00
MONUMENT, B | | |
0041 616- 02320 514.600 n2 | 1. 75000 900. 55| 2. 00000 1029. 20| 2. 20000 1132. 12
GEOTEXTI LES | | |
0042 616- 06405 766.200 My | 17. 00000 13025. 40| 19. 00000 14557. 80| 24. 00000 18388. 80
Rl PRAP, REVETNMENT | | |
0043 621-01004 2.000 EACH 690. 00000 1380. 00] 200. 00000 400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 0.400 M | 645. 00000 258. 00| 440. 00000 176. 00| 650. 00000 260. 00
FERTI LI ZER | | |
0045 621- 06554 78.000 kg | 9. 65000 752. 70| 7.00000 546. 00| 10. 00000 780. 00
SEED M XTURE, U | | |
0046 621- 06565 2.100 My | 593. 00000 1245. 30| 460. 00000 966. 00| 600. 00000 1260. 00
MULCHI NG MATERI AL | | [
0047 621- 06567 30.100 KL | 1. 00000 30. 10| 10. 00000 301. 00| 1. 00000 30.10
WATER | [ |
0048 621- 06575 1686.500 n2 | 4.50000 7589. 25| 3. 65000 6155. 73| 3. 90000 6577. 35
SODDI NG, NURSERY | | [
0049 702-51863 27.000 EACH 30. 00000 810. 00| 5. 00000 135. 00| 27. 00000 729. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0050 703-51030 19456. 000 kg | 1. 40000 27238. 40| 1. 30000 25292. 80| 1. 15000 22374. 40
REI NFORCI NG STEEL | | |
0051 703-97936 28.000 EACH 15. 00000 420. 00| 12. 00000 336. 00| 35. 00000 980. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | |
0052 714-26718 470.000 m | 1000. 00000 470000. 00| 1220. 00000 573400. 00 1100. 00000 517000. 00

I
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 nm x 1800 nm (3.05x1.83 | | [
Box Cul vert) | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0053 715-01471 3.000 EACH 475. 00000 1425. 00| 410. 00000 1230. 00| 345. 00000 1035. 00
Pl PE END SECTI O\, PRECAST CONCRETE, 375 | | |
nm | | I
0054 715-01765 3.000 EACH 375. 00000 1125. 00| 400. 00000 1200. 00| 320. 00000 960. 00
PI PE END SECTI ON, PRECAST CONCRETE, 300 | | |
mm I I I
0055 715-05149 13.000 m | 90. 00000 1170. 00| 70. 00000 910. 00| 66. 00000 858. 00
PIPE, TYPE 2, CIRCULAR 300 nm ( CSP) | [ |
0056 715-05149 12.500 m | 90. 00000 1125. 00| 90. 00000 1125. 00| 100. 00000 1250. 00
PIPE, TYPE 2, CIRCULAR 300 nm ( PVQ) | | |
0057 715-05241 31.700 m | 250. 00000 7925. 00| 275. 00000 8717. 50| 225. 00000 7132.50
PI PE, TYPE 1, DEFORMED, M N. AREA 0.82 | | |
n2 (1250x759 RCP) | | I
0058 715-05331 189.500 m | 165. 00000 31267. 50| 160. 00000 30320. 00| 136. 00000 25772. 00
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.31 | | |
m2 (770nm x 490nm RCP) | | |
0059 715- 05338 89.000 m | 373. 00000 33197. 00| 300. 00000 26700. 00| 184. 00000 16376. 00
PI PE, TYPE 2, DEFORMED, M N. AREA 0.68 | | |
m2 (1150mm x 730nmm RCP) | | |
0060 715-41045 217.700 m | 120. 00000 26124. 00| 90. 00000 19593. 00| 94. 00000 20463. 80
Pl PE, REI NFORCED CONCRETE, 300 mm | | |
0061 715-41050 171.900 m | 100. 00000 17190. 00| 95. 00000 16330. 50| 105. 00000 18049. 50
Pl PE, RElI NFORCED CONCRETE, I, 375 nm | | |
0062 715-41055 124.900 m | 110. 00000 13739. 00| 100. 00000 12490. 00| 86. 00000 10741. 40
Pl PE, RElI NFORCED CONCRETE, |11, 450 nm | | |
0063 715-41065 94.000 m | 150. 00000 14100. 00| 120. 00000 11280. 00| 125. 00000 11750. 00
Pl PE, RElI NFORCED CONCRETE, III, 600 mm | | |
0064 715-41075 0.500 m | 990. 00000 495. 00| 150. 00000 75. 00| 1030. 00000 515. 00
Pl PE, RElI NFORCED CONCRETE, III, 750 nmm | | |
0065 715-41090 4.200 m | 250. 00000 1050. 00| 225. 00000 945. 00| 260. 00000 1092. 00
Pl PE, REI NFORCED CONCRETE, 111, 1050 mm | | |
0066 715-44240 147.600 n8 | 600. 00000 88560. 00| 600. 00000 88560. 00| 445. 00000 65682. 00
CONCRETE, A, STRUCTURES | | |
0067 715-44255 1471.000 m | 8. 25000 12135. 75| 9. 00000 13239. 00| 9. 25000 13606. 75
Pl PE, GROUP K, 150 mm | | |
0068 715-46070 1.000 EACH 750. 00000 750. 00| 650. 00000 650. 00| 790. 00000 790. 00
PI PE END SECTI ON, 750 mm X 475 mm | | |
(770x490) (Precast Concrete) | |
0069 715-94533 8.000 EACH 1150. 00000 9200. 00| 650. 00000 5200. 00| 835. 00000 6680. 00
ADJUST WATER SERVI CE LI NE, COWWERC! AL | | |
0070 715-94534 1.000 EACH 500. 00000 500. 00| 265. 00000 265. 00| 835. 00000 835. 00
|

ADJUST WATER SERVI CE LI NE, RESI DENTI AL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 718-52610 308.800 nB | 30. 00000 9264. 00| 33. 00000 10190. 40| 33. 00000 10190. 40
AGGREGATE FOR UNDERDRAI NS | | |
0072 718-99153 2942.000 n2 | 1. 50000 4413. 00| 1. 45000 4265. 90| 1. 65000 4854. 30
GEOTEXTI LES FOR UNDERDRAI N | |
0073 719- 35000 30.000 m | 75. 00000 2250. 00| 10. 00000 300. 00| 35. 00000 1050. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 nmm | | |
0074 719- 35005 30.000 m | 85. 00000 2550. 00| 12. 00000 360. 00| 39. 00000 1170. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 200 nmm | | |
0075 719- 35010 30.000 m | 90. 00000 2700. 00| 15. 00000 450. 00| 46. 00000 1380. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 250 nmm | | |
0076 720-04790 2.000 EACH 1250. 00000 2500. 00| 1100. 00000 2200. 00| 1035. 00000 2070. 00
CASTI NG | | |
0077 720- 44000 3.000 EACH 450. 00000 1350. 00| 250. 00000 750. 00| 120. 00000 360. 00
CASTI NG ADJUST TO GRADE | |
0078 720- 45030 8.000 EACH 1050. 00000 8400. 00| 1125. 00000 9000. 00| 1200. 00000 9600. 00
I NLET, E7 | | |
0079 720- 45035 1.000 EACH| 1200. 00000 1200. 00| 1125. 00000 1125. 00| 1200. 00000 1200. 00
I NLET, F7 | | |
0080 720- 45045 4.000 EACH 1600. 00000 6400. 00| 1500. 00000 6000. 00| 1575. 00000 6300. 00
I NLET, J10 | | |
0081 720- 45055 1.000 EACH| 1610. 00000 1610. 00| 1500. 00000 1500. 00| 1575. 00000 1575. 00
| NLET, MLO | | |
0082 720- 45250 9.000 EACH 1500. 00000 13500. 00| 1700. 00000 15300. 00| 1680. 00000 15120. 00
CATCH BASI N, K10 | |
0083 720- 45410 5.000 EACH 2325. 00000 11625. 00| 1600. 00000 8000. 00| 1550. 00000 7750. 00
MANHOLE, C4 | | |
0084 720- 45415 3.000 EACH 2100. 00000 6300. 00| 2500. 00000 7500. 00| 2420. 00000 7260. 00
MANHOLE, D4 | | |
0085 720-92492 2.000 EACH 1100. 00000 2200. 00| 1960. 00000 3920. 00| 2080. 00000 4160. 00
MANHOLE, B | | [
0086 720-92493 4.000 EACH 2100. 00000 8400. 00| 330. 00000 1320. 00| 700. 00000 2800. 00
MANHOLE, RECONSTRUCT | |
0087 720-93411 1.000 EACH 3500. 00000 3500. 00| 2200. 00000 2200. 00| 2130. 00000 2130. 00
I NLET, C15, MODIFIED | |
0088 720-93501 1.000 EACH 2200. 00000 2200. 00| 3800. 00000 3800. 00| 3470. 00000 3470. 00
MANHOLE, L4 | | |
0089 720-94713 1. 000 EACH 2180. 00000 2180. 00| 2400. 00000 2400. 00| 2260. 00000 2260. 00
CATCH BASIN, Cl15, MODIFIED | |
0090 720-95164 1.000 EACH 2150. 00000 2150. 00| 2400. 00000 2400. 00| 2260. 00000 2260. 00
CATCH BASI N, B15, MDD Fl ED | |
0091 720-98174 2.000 EACH 1715. 00000 3430. 00| 2200. 00000 4400. 00| 2130. 00000 4260. 00

I NLET, B15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROUTE : SR 62
CALL ORDER : 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/21/00 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, I NC. | BLANKENBERGER BROTHERS

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0092 720- 98555 2.000 EACH 1700. 00000 3400. 00| 2200. 00000 4400. 00| 2130. 00000 4260. 00
I NLET, C15 | | |

0093 720- 98687 5.000 EACH 2150. 00000 10750. 00| 1600. 00000 8000. 00| 1680. 00000 8400. 00
CATCH BASI N, MLO | | |

0094 720-99416 7.000 EACH 2150. 00000 15050. 00| 2200. 00000 15400. 00| 2260. 00000 15820. 00
CATCH BASI N, B15 | |

0095 720- 99417 2.000 EACH 1000. 00000 2000. 00| 2200. 00000 4400. 00| 2260. 00000 4520. 00
CATCH BASIN, C15 | | |

0096 721-43020 1.000 EACH 2200. 00000 2200. 00| 850. 00000 850. 00| 860. 00000 860. 00
AUTOVATI C DRAI NAGE GATE, 600 nm | |

0097 721- 43040 1.000 EACH 1000. 00000 1000. 00| 1700. 00000 1700. 00| 1900. 00000 1900. 00
AUTOVATI C DRAI NAGE GATE, 1050 nm | | |

0098 801-01093 4.000 EACH| 1000. 00000 4000. 00| 650. 00000 2600. 00| 690. 00000 2760. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |

0099 801- 06203 2299.400 m | 0. 52000 1195. 69| 0. 49000 1126. 71| 0. 50000 1149. 70
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0100 801- 06207 178.900 m | 4.00000 715. 60| 3. 50000 626. 15| 3. 35000 599. 32
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |

0101 801- 06605 13.000 EACH 110. 00000 1430. 00| 100. 00000 1300. 00| 105. 00000 1365. 00
BARRI CADE, I11A | |

0102 801- 06640 15.000 EACH 125. 00000 1875. 00| 100. 00000 1500. 00| 105. 00000 1575. 00
CONSTRUCTI ON SIGN, A | | |

0103 801- 06710 240.000 DAY | 15. 00000 3600. 00| 12. 50000 3000. 00| 13. 30000 3192. 00
FLASH NG ARROW S| GN | | |

0104 801-06775 LUMP|  50000. 00000 50000. 00| 10500. 00000 10500. 00|  36600. 00000 36600. 00
MAI NTAI NI NG TRAFFI C | | |

0105 802- 02489 118.800 m | 25. 00000 2970. 00| 24. 39000 2897. 53| 26. 00000 3088. 80
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |

0106 802- 76025 10.692 n2 | 219. 00000 2341. 55| 219. 00000 2341. 55| 230. 00000 2459. 16

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0107 802- 76035 22.422 2 | 184. 00000 4125. 65 175. 00000 3923. 85| 185. 00000 4148. 07
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS [ | |

0108 805-01815 6. 000 EACH| 1350. 00000 8100. 00| 1300. 00000 7800. 00| 1380. 00000 8280. 00
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | [
0109 805-01842 10. 000 EACH 680. 00000 6800. 00| 650. 00000 6500. 00| 690. 00000 6900. 00

HANDHOLE, SI GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROUTE : SR 62
CALL ORDER : 186 CONTRACT 1D : R -24735-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, 1 NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0110 805- 02087 LUWP| 600. 00000 600. 00| 580. 00000 580. 00| 620. 00000 620. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | |
EQUI PNVENT | I
0111 805- 02595 2.000 EACH 122. 00000 244. 00 120. 00000 240. 00| 125. 00000 250. 00
CONTROLLER, RESET TI M NG | I
0112 805- 06592 525.900 m | 31. 00000 16302. 90 30. 00000 15777. 00| 32. 00000 16828. 80
CONDUI T, STEEL, GALVANI ZED, 50nm | |
0113 805- 78109 1.000 EACH 8400. 00000 8400. 00 7372. 00000 7372. 00| 7830. 00000 7830. 00

I
I
I
|
I
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0114 805- 78205 9.000 EACH 425. 00000 3825. 00| 400. 00000 3600. 00 425. 00000 3825. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
I
I
I
I
|
|
|

0115 805- 78215 6.000 EACH 440. 00000 2640. 00 415. 00000 2490. 00| 440. 00000 2640. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0116 805- 78230 1.000 EACH 560. 00000 560. 00 529. 00000 529. 00| 560. 00000 560. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |
0117 805- 78245 2.000 EACH 1831. 00000 3662. 00 1725. 00000 3450. 00| 1830. 00000 3660. 00
TRAFFI C S| GNAL HEAD, OPTI CALLY | |
PROGRAMVED, 3 FACE, 305 mm RED, AMBER | | |
GREEN | | |
0118 805- 78255 2.000 EACH 1831. 00000 3662. 00| 1725. 00000 3450. 00| 1830. 00000 3660. 00
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 305 mm RED, AMBER | | |
ARROW GREEN ARROW | [ |
0119 805- 78412 1.000 EACH 425. 00000 425. 00| 400. 00000 400. 00| 425. 00000 425.00
SI GNAL PEDESTAL, 2.7 m | | |
0120 805- 78415 5.000 EACH 1435. 00000 7175. 00| 1350. 00000 6750. 00| 1435. 00000 7175. 00
SPAN, CATENARY, AND TETHER | | |
0121 805- 78420 5.000 EACH 245. 00000 1225. 00| 230. 00000 1150. 00| 245. 00000 1225. 00
DI SCONNECT HANGER | | |
0122 805- 78445 1.000 EACH 465. 00000 465. 00| 440. 00000 440. 00| 465. 00000 465. 00
SI GNAL SERVI CE | | |
0123 805- 78467 10.000 m | 9. 00000 90. 00| 6. 50000 65. 00| 7.00000 70. 00
SI GNAL CABLE, 3C 8GA. | | |
0124 805- 78470 922.800 m | 1. 50000 1384. 20| 1. 30000 1199. 64 1. 40000 1291. 92
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0125 805- 78485 512.700 m | 2. 95000 1512. 47 2.77000 1420. 18| 3.00000 1538. 10
I I

SI GNAL CABLE, 5C 14GA [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0126 805- 78490 516.800 m | 3. 40000 1757. 12| 3. 20000 1653. 76| 3. 40000 1757.12
SI GNAL CABLE, 7C 14GA. | | |
0127 805- 78510 2989.200 m | 2. 00000 5978. 40| 2. 00000 5978. 40| 2. 10000 6277. 32
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0128 805- 78784 8.000 EACH 235. 00000 1880. 00| 220. 00000 1760. 00| 235. 00000 1880. 00
LOOP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL| | |
0129 805- 78785 8.000 EACH 600. 00000 4800. 00| 572. 00000 4576. 00| 610. 00000 4880. 00
SI GNAL DETECTOR HOUSI NG | | [
0130 805- 78795 318.400 m | 25. 00000 7960. 00| 23. 00000 7323. 20| 24. 00000 7641. 60
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0131 805- 78900 1.000 EACH 380. 00000 380. 00| 358. 00000 358. 00| 380. 00000 380. 00
PEDESTAL FOUNDATI ON, A [ [ [
0132 805- 78925 1.000 EACH| 1000. 00000 1000. 00| 940. 00000 940. 00| 1000. 00000 1000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0133 805-81032 6.000 EACH 2550. 00000 15300. 00 2460. 00000 14760. 00 2600. 00000 15600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m |
0134 805-94295 16. 000 EACH| 125. 00000 2000. 00 120. 00000 1920. 00 125. 00000 2000. 00
SI GNAL HEAD, RELOCATE |
0135 805-97114 1034.000 m | 6. 00000 6204. 00 5. 80000 5997. 20 6. 25000 6462. 50
CABLE, | NTERCONNECT, 6 PAIR 19 |
0136 808-04298 5.000 EACH 310. 00000 1550. 00 295. 00000 1475. 00 315. 00000 1575. 00

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R)

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SCOLI D, YELLOWN CROSSHATCH LINE, 300mm |

I

I

I

I

I

I

I

|
0137 808- 06701 173.100 m | 0. 90000 155. 79 0. 86000 148. 87| 1. 00000 173. 10

LINE, THERMOPLASTI C, BROKEN, WHI TE, | |

100mMm | |
0138 808- 06703 1167.900 m | 0. 90000 1051. 11 0. 86000 1004. 39| 1. 00000 1167. 90

LINE, THERMOPLASTIC, SOLID, WM TE, 100mmj |
0139 808- 06705 353.600 m | 1. 85000 654. 16 1. 78000 629. 41| 1. 90000 671. 84

LINE, THERMOPLASTIC, SCLID, WH TE, 200 | |

mm I I
0140 808- 06716 465.800 m | 2. 20000 1024. 76 2.10000 978. 18| 2. 25000 1048. 05

LI NE, REMOVE | |
0141 808- 75245 1648.000 m | 0. 90000 1483. 20 0. 86000 1417. 28] 1. 00000 1648. 00

LINE, THERMOPLASTIC, SOLID, YELLOW | |

100mMm |
0142 808- 75260 137.100 m | 4.50000 616. 95 4. 50000 616. 95| 5. 00000 685. 50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

SOLID, WH TE, CROSSHATCH LINE, 300 mm | |
0143 808- 75278 52.800 m | 4. 75000 250. 80 4. 50000 237. 60| 5. 00000 264. 00

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1995838 | (2) 35-1878024 | (3) 35-1057095
| NFH, I NC. | RAGLE, | NC. | BLANKENBERGER BROTHERS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0144 808- 75297 122.900 m | 9. 50000 1167. 55| 9. 00000 1106. 10| 9. 50000 1167.55

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600nmm | | I

0145 808- 75320 20.000 EACH| 50. 00000 1000. 00| 50. 00000 1000. 00| 50. 00000 1000. 00
PAVEMVENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, LANE | NDI CATI ON ARROW | [

0146 808- 75325 13.000 EACH| 70. 00000 910. 00| 70. 00000 910. 00| 70. 00000 910. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | I I

0147 808- 75998 113.000 EACH| 31. 00000 3503. 00| 29. 00000 3277. 00| 30. 00000 3390. 00

SNOWPLOWABLE RAI SED PAVENMENT MARKER | | |
0148 808- 92027 257.400 m | 1. 85000 476. 19| 1. 78000 458. 17| 2. 00000 514. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200 | | |
SECTI ON TOTALS | $ 2,142,212.95] $ 2,146, 887.42] $ 2,160, 035.67
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 2,142,212 95| $ 2,146,887.42] $ 2,160, 035. 67




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 186 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 12.000 MOs | 930. 00000 11160. 00|

FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  28000. 00000 28000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUWP|  114000. 00000 114000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 129.700 n2 | 12. 80000 1660. 16|
PAVEMENT, REMOVE | |
0006 202- 02241 164.500 m | 11. 00000 1809. 50|
GUARDRAI L, REMOVE | |
0007 202- 02278 90.200 m | 6. 00000 541. 20|
CURB, CONCRETE, REMOVE | |
0008 202- 02279 988.000 m | 6. 50000 6422. 00|
CURB AND GUTTER, REMOVE | |
0009 202- 94810 2.000 EACH 294. 00000 588. 00|
CURB TURNOUT, REMOVE | |
0010 203- 02000 4412.000 n8 |
EXCAVATI ON,  COVMON | [
0011 203- 02070 1702.300 n8 | 11. 20000 19065. 76|
BORROW | [
0012 205- 02229 105.000 m | 6. 85000 719. 25|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0013 205-02232 60.000 nB | 21. 10000 1266. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | |
0014 205-02234 3.000 EACH 93. 00000 279. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |
0015 205-02236 8.000 EACH 88. 00000 704. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
DRCOP | NLET PROTECTI ON | |
0016 205-02237 49. 000 EACH 67. 00000 3283. 00|
TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON [ |
0017 205-03371 10.000 nB8 | 19. 00000 190. 00|

|
|
I
|
I
|
I
|
I
I
I
|
I
I
I
I
I
12. 00000 52944. 00| |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I
|
I
SEDI MENT REMOVE | | |



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 206-51220 140.400 nB8 | 25. 00000 3510. 00| |
EXCAVATI ON, VET | [ |
0019 211-02060 2149.800 nB8 | 21. 00000 45145. 80| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 211-04120 2.000 EACH 1990. 00000 3980. 00| |
ACCESS HOLE | [ |
0021 215- 06458 3606.000 nB8 | 8. 30000 29929. 80| |
SUBGRADE, MODI FI ED | | [
0022 303-04110 179.800 nB8 | 36. 00000 6472. 80| |
COARSE AGGREGATE FOR BEDDI NG, 5 | [ [
0023 303- 04869 345.500 n8 | 33. 60000 11608. 80| |
COVPACTED AGGREGATE, O, 2 | [ [
0024 303-98541 169.800 My | 22. 00000 3735. 60| |
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0025 305- 05206 28.000 My | 98. 00000 2744. 00| |
W DENI NG W TH HVA [ [ [
0026 401- 05437 6080.500 My | 36. 50000 221938. 25| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | [ [
0027 401- 05455 1901.900 My | 41. 50000 78928. 85| |
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0028 401- 05456 864.500 My | 59. 00000 51005. 50| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0029 402- 05470 3553.000 My | 39. 00000 138567. 00| |
HVA BASE C25.0 mm MAI NLI NE [ [ [
0030 406- 05520 13.700 My | 300. 00000 4110. 00| |
ASPHALT FOR TACK COAT | | |
0031 501-03489 123. 000 EACH 0. 80000 98. 40| |
TIE BAR, RETROFI T | [ [
0032 605- 06125 474.800 m | 46. 00000 21840. 80| |
CURB, CONCRETE, MODI Fl ED | [ [
0033 605- 06140 1105.500 m | 46. 00000 50853. 00| |
CURB AND GUTTER, CONCRETE , MOD FI ED | | |
0034 605- 06255 490.000 n2 | 55. 00000 26950. 00| |
CENTER CURB, D, CONCRETE | | |
0035 605-94082 1.000 EACH 770. 00000 770. 00| |
CURB TURNQUT, CONCRETE | | |
0036 610- 05527 497.500 My | 65. 00000 32337. 50| |
HVA FOR APPROACHES | | |
0037 611-06497 6. 000 EACH 140. 00000 840. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0038 611-95728 471.800 n2 | 59. 00000 27836. 20| |
|
I

200 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 186 -12
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 RQUTE : SR 62
CALL ORDER : 186 CONTRACT ID: R -24735-B CQOUNTI ES : VANDERBURGH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-0626844 | |
| RUDCLPH, J.H & CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0039 615- 06490 9.000 EACH 100. 00000 900. 00| |
R GHT OF WAY MARKER | | |
0040 615- 06505 3.000 EACH 410. 00000 1230. 00| |
MONUMENT, B | | |
0041 616- 02320 514.600 n2 | 3. 50000 1801. 10| |
GEOTEXTI LES | | |
0042 616- 06405 766.200 My | 25. 00000 19155. 00| |
Rl PRAP, REVETMENT | | |
0043 621- 01004 2.000 EACH 680. 00000 1360. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06545 0.400 My | 630. 00000 252. 00| |
FERTI LI ZER | | |
0045 621- 06554 78.000 kg | 9. 50000 741. 00| |
SEED M XTURE, U | | |
0046 621- 06565 2.100 M | 580. 00000 1218. 00| |
MJULCHI NG MATERI AL | | |
0047 621- 06567 30.100 kL | 1. 00000 30. 10| |
WATER | | |
0048 621- 06575 1686.500 n2 | 4. 00000 6746. 00| |
SODDI NG, NURSERY | | |
0049 702-51863 27.000 EACH 12. 00000 324. 00| |
FI ELD DRI LLED HOLE I N CONCRETE | | |
0050 703-51030 19456. 000 kg | 0. 80000 15564. 80| |
REI NFORCI NG STEEL | | |
0051 703-97936 28.000 EACH| 21. 00000 588. 00| |
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0052 714-26718 470.000 m | 1175. 00000 552250. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 nmm x 1800 mm (3. 05x1.83 | | |
Box Cul vert) | | |
0053 715-01471 3.000 EACH 636. 00000 1908. 00| |
PI PE END SECTI ON, PRECAST CONCRETE, 375 | | |
nm I I I
0054 715-01765 3.000 EACH 630. 00000 1890. 00| |
Pl PE END SECTI ON, PRECAST CONCRETE, 300 | | |
nm I I I
0055 715- 05149 13.000 m | 155. 00000 2015. 00| |
PI PE, TYPE 2, C RCULAR 300 nm (CSP) | | |
0056 715-05149 12.500 m | 219. 00000 2737. 50| |
I I

PIPE, TYPE 2, C RCULAR 300 nm (PVC



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACE : 186 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROUTE : SR 62
CALL ORDER : 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDCLPH, J.H & CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0057 715-05241 31.700 m | 330. 00000 10461. 00| |
PIPE, TYPE 1, DEFORMED, M N. AREA 0.82 | | |
n2 (1250x759 RCP) | | |
0058 715-05331 189.500 m | 237. 00000 44911. 50| |
Pl PE, TYPE 2, DEFORMED, MN. AREA 0.31 | | |
n2 (770mm x 490mm RCP) | | |
0059 715-05338 89.000 m | 250. 00000 22250. 00| |
PI PE, TYPE 2, DEFORMED, M N. AREA 0.68 | | |
n2 (1150mm x 730nm RCP) | | |
0060 715-41045 217.700 m | 180. 00000 39186. 00| |
Pl PE, REI NFORCED CONCRETE, 300 nmm | | [
0061 715-41050 171.900 m | 187. 00000 32145. 30| |
Pl PE, RElI NFORCED CONCRETE, IIl, 375 mm | | |
0062 715-41055 124.900 m | 136. 00000 16986. 40| |
Pl PE, REI NFORCED CONCRETE, IIl, 450 mm | | |
0063 715- 41065 94.000 m | 192. 00000 18048. 00| |
Pl PE, REI NFORCED CONCRETE, IIl, 600 mm | | |
0064 715-41075 0.500 m | 1100. 00000 550. 00| |
Pl PE, REI NFORCED CONCRETE, IIl, 750 mm | | |
0065 715-41090 4.200 m | 840. 00000 3528. 00| |
Pl PE, RElI NFORCED CONCRETE, 111, 1050 nm | | |
0066 715-44240 147.600 n8 | 540. 00000 79704. 00| |
CONCRETE, A, STRUCTURES | | |
0067 715-44255 1471.000 m | 12. 50000 18387. 50| |
PI PE, GROUP K, 150 mm | | |
0068 715-46070 1.000 EACH 1100. 00000 1100. 00| |
PI PE END SECTION, 750 mm X 475 nm | | |
(770x490) (Precast Concrete) | | |
0069 715-94533 8.000 EACH 940. 00000 7520. 00| |
ADJUST WATER SERVI CE LI NE, COMVERCI AL | | |
0070 715-94534 1.000 EACH 780. 00000 780. 00| |
ADJUST WATER SERVI CE LI NE, RESI DENTI AL | | |
0071 718-52610 308.800 nB | 42. 30000 13062. 24| |
AGGREGATE FOR UNDERDRAI NS | | |
0072 718-99153 2942.000 n2 | 2. 40000 7060. 80| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0073 719- 35000 30.000 m | 25. 00000 750. 00| |
Pl PE, DRAINTILE, CLASS STANDARD, 150 mm | | |
0074 719- 35005 30.000 m | 30. 00000 900. 00| |
Pl PE, DRAINTILE, CLASS STANDARD, 200 nm | | |
0075 719-35010 30.000 m | 32. 00000 960. 00| |
|

Pl PE, DRAI NTILE, CLASS STANDARD, 250 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0076 720-04790 2.000 EACH 1370. 00000 2740. 00| |
CASTI NG [ | |
0077 720- 44000 3.000 EACH 500. 00000 1500. 00| |
CASTI NG ADJUST TO GRADE | [ [
0078 720- 45030 8.000 EACH 1230. 00000 9840. 00| |
I NLET, E7 | [ |
0079 720- 45035 1.000 EACH 1320. 00000 1320. 00| |
I NLET, F7 | [ |
0080 720- 45045 4.000 EACH 1520. 00000 6080. 00| |
I NLET, J10 | [ [
0081 720- 45055 1.000 EACH 1570. 00000 1570. 00| |
| NLET, MLO | [ [
0082 720- 45250 9.000 EACH 1750. 00000 15750. 00| |
CATCH BASI N, K10 | | |
0083 720- 45410 5.000 EACH 1750. 00000 8750. 00| |
MANHOLE, C4 | | |
0084 720- 45415 3.000 EACH 2600. 00000 7800. 00| |
MANHOLE, D4 | | |
0085 720-92492 2.000 EACH 2000. 00000 4000. 00| |
MANHOLE, B | [ [
0086 720-92493 4.000 EACH 660. 00000 2640. 00| |
MANHOLE, RECONSTRUCT | | [
0087 720-93411 1.000 EACH| 2600. 00000 2600. 00| |
I NLET, C15, MODIFIED | | [
0088 720-93501 1.000 EACH| 7750. 00000 7750. 00| |
MANHOLE, L4 | | |
0089 720-94713 1.000 EACH 2700. 00000 2700. 00| |
CATCH BASI N, C15, MODI Fl ED | | [
0090 720-95164 1.000 EACH 2700. 00000 2700. 00| |
CATCH BASI N, B15, MODI Fl ED | | [
0091 720-98174 2.000 EACH 2550. 00000 5100. 00| |
| NLET, B15 | [ [
0092 720- 98555 2.000 EACH 2650. 00000 5300. 00| |
I NLET, C15 | [ [
0093 720-98687 5.000 EACH 2120. 00000 10600. 00| |
CATCH BASIN, MO | |
0094 720-99416 7.000 EACH| 2700. 00000 18900. 00| |
CATCH BASI N, B15 | | |
0095 720-99417 2.000 EACH 2700. 00000 5400. 00| |
CATCH BASI N, C15 | [ |
0096 721-43020 1.000 EACH 1120. 00000 1120. 00| |
|

AUTOVATI C DRAI NAGE GATE, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 186 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 721- 43040 1.000 EACH 2560. 00000 2560. 00|
AUTOMATI C DRAI NAGE GATE, 1050 nm | |
0098 801- 01093 4.000 EACH| 1133. 00000 4532. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | |
ASSEMBLY | [
0099 801- 06203 2299.400 m | 1. 00000 2299. 40|
TEMPORARY PAVEMENT MARKI NG, 100 mm | |
0100 801- 06207 178.900 m | 5. 00000 894. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [
0101 801- 06605 13.000 EACH 231. 75000 3012. 75|
BARRI CADE, I11A | |
0102 801- 06640 15.000 EACH 123. 60000 1854. 00|
CONSTRUCTI ON SIGN, A | |
0103 801- 06710 240.000 DAY | 20. 60000 4944 00
FLASH NG ARROW SI GN | [
0104 801- 06775 LUMP|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | |
0105 802- 02489 118.800 m | 25. 00000 2970. 00|
SI GN POST, SQUARE, REI NFORCED ANCHOR | |
0106 802- 76025 10.692 n2 | 225. 00000 2405. 70|

SI GN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm THI CKNESS | |
0107 802-76035 22.422 n2 | 180. 00000 4035. 96|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |

0108 805- 01815 6.000 EACH 1340. 00000 8040. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0109 805- 01842 10.000 EACH| 670. 00000 6700. 00|
HANDHOLE, S| GNAL | |
0110 805- 02087 LUMP| 1750. 00000 1750. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |
0111 805- 02595 2.000 EACH 125. 00000 250. 00|
CONTROLLER, RESET TIM NG | |
0112 805- 06592 525.900 m | 31. 00000 16302. 90|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0113 805- 78109 1.000 EACH 8200. 00000 8200. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU | |

|
I
|
I
I
I
I
I
|
I
|
I
|
I
I
I
I
I
I
BASE | [ [
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
DRI VEN, 8 PHASE [ [ |



ENG NEER S
CALL ORDER

ESTI MATE: $ 2, 207, 053. 14
186

LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

R -24735-B

DATE : 03/29/00
PAGE : 186 -16

RQUTE : SR 62
COUNTI ES : VANDERBURGH

VI NCENNES DI STRI CT

| (4) 35-0626844
| RUDOLPH, J.H & CO

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY

0114 805- 78205

9.000 EACH

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

AMBER, GREEN
0115 805-78215

I
6.000 EACH

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |

AMBER ARROW
0116 805-78230

GREEN ARROW |
1.000 EACH

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |

AMBER, GREEN,
0117 805-78245

AVBER ARRON GREEN ARROW |
2.000 EACH

TRAFFI C SI GNAL HEAD, OPTI CALLY

PROGRAMVED, 3
GREEN
0118 805- 78255

FACE, 305 mm RED, AMBER

|
2.000 EACH

TRAFFI C SI GNAL HEAD, OPTI CALLY [

PROGRAMMVED, 3

FACE, 305 mm RED, AMBER |

ARROW GREEN ARROW |

0119 805-78412

1.000 EACH

SI GNAL PEDESTAL, 2.7 m |

0120 805-78415

5.000 EACH|

SPAN, CATENARY, AND TETHER

0121 805-78420

5.000 EACH|

DI SCONNECT HANGER

0122 805- 78445

1.000 EACH

SI GNAL SERVI CE |

0123 805- 78467
S| GNAL CABLE
0124 805-78470
S| GNAL CABLE,
0125 805- 78485
S| GNAL CABLE
0126 805- 78490
S| GNAL CABLE
0127 805-78510
SI GNAL CABLE
0128 805-78784
LOCP DETECTCR
0129 805-78785

10.000 m |
3C 8GA. |
922.800 m |

ROADWAY LOOP, 1C 14GA |
512.700 m |

5C 14GA. |
516.800 m |
7C 14GA. |
2989.200 m |
2C 16GA., SHI ELDED |
8.000 EACH

DELAY AVPLI FI ER 1 CHANNEL|
8.000 EACH

S| GNAL DETECTOR HOUSI NG |

0130 805-78795

318.400 m |

SAW CUT FOCR ROADWAY LOCP AND SEALER |

UNI'T PR CE

430

550.

1800

1800

412.
1400
240.

450.

225

600

24

00000

00000

00000

00000

00000

00000
00000
00000

00000

. 00000
. 50000
. 00000
. 30000

. 00000

00000

00000

. 00000

ANOUNT]|

550.

3600.

3600.

412.

7000

1200

450.

70.

1384.

1538

1705

5978

1800

4800

7641.

412.

UNI T PRI CE AMOUNT

UNT PRI CE AMOUNT



PAVEMENT MESSAGE MARKI NGS, | I
THERVOPLASTI C, WORD ( ONLY) | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0131 805- 78900 1.000 EACH 375. 00000 375. 00| |
PEDESTAL FOUNDATI ON, A [ [ |
0132 805- 78925 1.000 EACH 1000. 00000 1000. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0133 805-81032 6. 000 EACH 2500. 00000 15000. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0134 805- 94295 16. 000 EACH 125. 00000 2000. 00| |
SI GNAL HEAD, RELOCATE | | [
0135 805-97114 1034.000 m | 6. 00000 6204. 00| |
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0136 808- 04298 5.000 EACH 400. 00000 2000. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | [ |
0137 808-06701 173.100 m | 1. 30000 225. 03| |
LI NE, THERMOPLASTI C, BROKEN, WA TE, | [ [
100mMm | | |
0138 808- 06703 1167.900 m | 1. 30000 1518. 27| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0139 808- 06705 353.600 m | 3. 00000 1060. 80| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I I
0140 808-06716 465.800 m | 3. 00000 1397. 40| |
LI NE, REMOVE | | |
0141 808- 75245 1648.000 m | 1. 30000 2142. 40| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | [ |
100mMm | | |
0142 808- 75260 137.100 m | 7.00000 959. 70| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CRCSSHATCH LI NE, 300 nm | | |
0143 808- 75278 52.800 m | 7. 00000 369. 60| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0144 808- 75297 122.900 m | 13. 50000 1659. 15| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0145 808- 75320 20. 000 EACH| 60. 00000 1200. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0146 808- 75325 13. 000 EACH| 70. 00000 910. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 186 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 207, 053. 14 ROQUTE : SR 62
CALL ORDER . 186 CONTRACT ID : R -24735-B COUNTI ES : VANDERBURCH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H & CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0147 808- 75998 113. 000 EACH| 30. 60000 3457. 80| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0148 808- 92027 257.400 m | 3. 00000 772. 20| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
SECTI ON TOTALS | $ 2,285,015. 71|
------------------------------------------ 5

CONTRACT TOTALS [

$ 2,285,015. 71| |




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 190
LETTI NG DATE : 03/21/00 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/00
PAGE : 190 -1

1  35-1374866 PRI M3O, I NC

$ 6
2 34-4272670 JOHANSON, S . E. COWPAN ES $ 6,

ROUTE : SR 3
CONTRACT ID : R -24737-A COUNTI ES : ALLEN
DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 06/01/01 COVPLETI ON DATE
URBAN PRQJECT( S)
TOTAL
BI D
, 195, 118. 61
594, 061. 28

100. 0000%
106. 4396%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 200 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 665, 801. 50 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 05/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0001054
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON $  607,785.08 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $  753,126.15 123. 9132%
3  35-1561256 KASER- SPRAKER CONSTRUCTI ON $  791,526.15 130. 2312%
4 35-0997978 PHEND & BROMN, | NC. $  836,872.90 137. 6922%
5  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 1,068, 299. 67 175. 7693%
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1561256
| R'ETH RILEY CONSTRUCTI ON | BROCKS CONSTRUCTI ON | KASER- SPRAKER CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  BIKE / PEDESTRI AN FACI LI TI ES
I I |
0001 105- 06790 5.000 NOS | 1750. 00000 8750. 00| 1500. 00000 7500. 00| 2250. 00000 11250. 00
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUMP|  22500. 00000 22500.00]  40000. 00000 40000.00]  16900. 00000 16900. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  13100. 00000 13100.00|  37850. 00000 37850.00]  39500. 00000 39500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  21800. 00000 21800.00]  30000. 00000 30000.00]  23500. 00000 23500. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02278 61.000 m | 38. 00000 2318. 00| 20. 00000 1220. 00| 16. 00000 976. 00
CURB, CONCRETE, REMOVE | | |
0006 203- 02080 6.100 km |  13815.00000 84271.50|  18500. 00000 112850.00]  22700. 00000 138470. 00
LI NEAR GRADI NG | | |
0007 211- 02060 55.000 n8 | 38. 00000 2090. 00| 8. 30000 456. 50| 55. 00000 3025. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303-52308 2649.000 My | 11. 40000 30198. 60| 12. 00000 31788. 00| 40. 00000 105960. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 402- 05474 1063.000 My | 36. 45000 38746. 35| 40. 00000 42520. 00| 43. 00000 45709. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0010 402- 05477 531.000 My | 43. 90000 23310. 90| 54. 00000 28674. 00| 53. 00000 28143. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 601-02621 15.200 m | 80. 00000 1216. 00| 80. 00000 1216. 00| 88. 00000 1337. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
MODI FI ED RAI L AND FLAI RED END SECTION | | |
0012 603- 01984 2.000 EACH 1409. 00000 2818. 00| 1700. 00000 3400. 00| 1400. 00000 2800. 00
Bl CYCLE GATE | | |
0013 603- 03398 117.000 m | 16. 50000 1930. 50| 16. 50000 1930. 50] 20. 00000 2340. 00
FENCE, RELOCATE - SPLIT RAIL | | |



PLANT, BROADLEAF EVERGREEN, SPREADI NG
SEM SPREADI NG OVER 750 mm - SEBI AN YEW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1561256
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 603- 03829 455.000 m | 21. 50000 9782. 50| 21. 50000 9782. 50| 24. 00000 10920. 00
FENCE - SPLIT RAIL, CEDAR 2 LINE | | |
0015 604- 01527 550.000 n2 | 99. 00000 54450. 00| 63. 00000 34650. 00| 92. 50000 50875. 00
PAVERS, BRI CK - | NLAY | | [
0016 604-01920 185.000 n2 | 80. 00000 14800. 00| 50. 00000 9250. 00| 81. 00000 14985. 00
CONCRETE PAVERS FOR NODES | | [
0017 604- 06069 745.000 n2 | 37. 50000 27937. 50| 49. 00000 36505. 00| 31. 00000 23095. 00
CURB RAMP, CONCRETE | | [
0018 604- 90256 111.000 n2 | 38. 00000 4218. 00| 60. 00000 6660. 00| 37. 00000 4107. 00
S| DEWALK, CONCRETE, 150 nm | | [
0019 604-91531 3225.000 n2 | 25. 00000 80625. 00| 40. 00000 129000. 00| 27. 00000 87075. 00
S| DEWALK, CONCRETE, 100 nm | | [
0020 605-06120 26.000 m | 72. 00000 1872. 00| 80. 00000 2080. 00| 90. 00000 2340. 00
CURB, CONCRETE | | |
0021 605-06125 160.000 m | 30. 00000 4800. 00| 51. 00000 8160. 00| 30. 00000 4800. 00
CURB, CONCRETE, MODI FI ED - ENTRY NODE | | |
0022 605-06125 50.000 m | 30. 00000 1500. 00| 52. 00000 2600. 00| 28. 00000 1400. 00
CURB, CONCRETE, MODI FIED - NODES A & B | | |
0023 605-06125 954.000 m | 38. 00000 36252. 00| 27. 00000 25758. 00| 45, 00000 42930. 00
CURB, CONCRETE, MODIFIED - U S. 6 |
0024 611-03671 2.000 EACH 1240. 00000 2480. 00| 1300. 00000 2600. 00| 1100. 00000 2200. 00
TRASH RECEPTACLE | | [
0025 611-94923 86.000 n2 | 50. 00000 4300. 00| 50. 00000 4300. 00| 60. 00000 5160. 00
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
- 150 mMm | | |
0026 616- 02305 23.000 nB8 | 176. 76000 4065. 48| 350. 00000 8050. 00| 200. 00000 4600. 00
GABI ONS | | |
0027 621- 06559 5500. 000 n2 | 0. 73000 4015. 00| 0. 73000 4015. 00| 0. 85000 4675. 00
MULCHED SEEDI NG R | | [
0028 621- 06570 50.000 n8 | 28. 00000 1400. 00| 21. 00000 1050. 00| 42. 00000 2100. 00
TOP SO L | | [
0029 621-06574 2550.000 n2 | 3. 70000 9435. 00| 3. 70000 9435. 00| 4. 25000 10837. 50
SODDI NG | | |
0030 621-98038 8.700 nB8 | 75. 00000 652. 50| 75. 00000 652. 50| 83. 00000 722.10
MULCH, HARDWOOD SHREDDED BARK | | |
0031 622-05615 24.000 EACH 105. 00000 2520. 00| 105. 00000 2520. 00| 120. 00000 2880. 00
PLANT, BROADLEAF EVERGREEN, GLOBE, | | |
DWARF, OVER 375 TO 450 mm - GREEN | | |
VELVET BOXWOOD (Buxus X. "GREEN | [
0032 622- 05622 26. 000 EACH 73. 50000 1911. 00| 73. 50000 1911. 00| 84. 00000 2184. 00
I
|
I

("TAXUS X. MEDI AN " SEBI AN') |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1561256
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 622- 05640 35.000 EACH 40. 00000 1400. 00| 40. 00000 1400. 00| 46. 00000 1610. 00

PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nm - LI TTLE PRI NCESS SPI REA (SPIREA J. | | [

"LIT I I I
0034 622- 05647 3.000 EACH 355. 00000 1065. 00| 355. 00000 1065. 00| 408. 00000 1224.00
PLANT, DECI DUOUS TREE, MULTI-STEM OVER | | |
3000 nm - HERI TAGE Rl VER Bl RCH (BETULA | | |
N "CULLY | [ |
0035 622- 05652 31.000 EACH 460. 00000 14260. 00| 460. 00000 14260. 00| 506. 00000 15686. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 88 nm - WH TE FLOAERI NG DOGAOOD | | |
( CORNUS FLORI D [ [ |
0036 622- 05654 64.000 EACH 26. 00000 1664. 00| 26. 00000 1664. 00| 30. 00000 1920. 00
PLANT, PERENNI AL - COVMON HOSTA | | |
0037 702-01724 1.150 n8 | 500. 00000 575. 00| 500. 00000 575. 00| 535. 00000 615. 25
CONCRETE, C, FQOTINGS PI PE RAI LI NG [ | |
FOOTI NG | | |
0038 703- 51030 1345.000 kg | 7. 43000 9993. 35| 1. 50000 2017. 50] 1. 00000 1345. 00
REI NFORCI NG STEEL | |
0039 706- 91664 46.800 m | 225. 00000 10530. 00| 225. 00000 10530. 00| 240. 00000 11232. 00
Pl PE RAI LI NG | | |
0040 711- 05101 45.000 m | 28. 50000 1282. 50| 28. 50000 1282. 50| 30. 00000 1350. 00
EDG NG , ALUM NUM | |
0041 712- 03812 2.000 EACH 1340. 00000 2680. 00| 1400. 00000 2800. 00| 1450. 00000 2900. 00
BENCH | | |
0042 715- 05574 21.500 m | 66. 50000 1429. 75| 115. 00000 2472. 50| 84. 00000 1806. 00
PI PE, 300 mm | | |
0043 715- 05577 12.000 m | 108. 00000 1296. 00| 95. 00000 1140. 00| 117. 00000 1404. 00
PI PE, 600 mm | | |
0044 715- 46000 8.000 EACH 160. 00000 1280. 00| 159. 00000 1272. 00| 128. 00000 1024. 00
Pl PE END SECTION, 300 mm | | |
0045 715- 46020 6.000 EACH 247. 00000 1482. 00| 255. 00000 1530. 00| 230. 00000 1380. 00
PI PE END SECTION, 600 mm | | |
0046 715- 94530 16. 000 EACH| 117. 00000 1872. 00| 154. 00000 2464. 00| 258. 00000 4128. 00
ADJUST WATER VALVE TO GRADE | | |
0047 720- 44000 10. 000 EACH| 215. 00000 2150. 00| 240. 00000 2400. 00| 465. 00000 4650. 00
CASTING ADJUST TO GRADE | |
0048 720- 44045 1.000 EACH 670. 00000 670. 00| 500. 00000 500. 00| 1100. 00000 1100. 00
CASTING 8, FURNISH AND ADJUST TO GRADE | | |
0049 732- 03942 4.000 EACH 3250. 00000 13000. 00| 2500. 00000 10000. 00| 4000. 00000 16000. 00
I

HYDRANT REPLACEMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 200 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1065659 | (3) 35-1561256
| RFETH RI LEY CONSTRUCTI ON | BROOKS CONSTRUCTI ON | KASER- SPRAKER CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0050 801-06775 LUWP| 9720. 00000 9720. 00| 46000. 00000 46000. 00| 11400. 00000 11400. 00
MAI NTAI NI NG TRAFFI C | | |
0051 802- 74046 26.000 EACH 74. 50000 1937. 00| 74. 50000 1937. 00| 85. 00000 2210. 00
S| GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0052 802- 76015 26.500 n2 | 151. 00000 4001. 50| 151. 00000 4001. 50| 170. 00000 4505. 00
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND]| | |
0053 802- 76055 157.500 m | 15. 60000 2457. 00| 15. 60000 2457. 00| 18. 00000 2835. 00
SIGN POST, A | | [
0054 808- 06703 605.000 m | 1. 19000 719. 95| 1. 19000 719. 95| 1. 30000 786. 50
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0055 808- 75215 88.000 m | 4, 70000 413. 60| 4. 70000 413. 60| 5. 20000 457. 60
LI NE, THERMOPLASTI C, SOLID, WH TE, 300 | | |
mm, STOP BAR [ | |
0056 808- 75300 484.000 m | 2. 15000 1040. 60| 2. 15000 1040. 60| 2. 40000 1161. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 150mm | | [
0057 621-01004 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 607, 785. 08| $ 753, 126. 15| $ 791, 526. 15
CONTRACT TOTALS | $ 607, 785. 08| $ 753, 126. 15| $ 791, 526. 15
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ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1690004 [
| PHEND & BROM, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 Bl KE / PEDESTRI AN FAC LI TI ES

I I
0001 105-06790 5.000 M3XS | 1600. 00000 8000. 00| 1650. 00000 8250. 00|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9700. 00000 9700.00]  48500. 00000 48500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000.00]  50015. 00000 50015. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  24000. 00000 24000.00]  139220. 00000 139220. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02278 61.000 m | 65. 00000 3965. 00| 56. 55000 3449, 55|
CURB, CONCRETE, REMOVE | | [
0006 203- 02080 6.100 km |  31675.00000 193217.50|  28372. 00000 173069. 20|
LI NEAR GRADI NG | | |
0007 211- 02060 55.000 n8 | 13. 00000 715. 00| 62. 80000 3454. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0008 303- 52308 2649.000 My | 40. 00000 105960. 00| 30. 40000 80529. 60|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0009 402- 05474 1063.000 My | 45. 00000 47835. 00| 34. 00000 36142. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0010 402- 05477 531.000 My | 55. 00000 29205. 00| 44. 00000 23364. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0011 601- 02621 15.200 m | 80. 00000 1216. 00| 80. 00000 1216. 00|

GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
MODI FI ED RAIL AND FLAI RED END SECTION | | |

0012 603- 01984 2.000 EACH 1400. 00000 2800. 00| 1170. 00000 2340. 00|
Bl CYCLE GATE | | |
0013 603- 03398 117.000 m | 16. 50000 1930. 50| 16. 50000 1930. 50|
FENCE, RELOCATE - SPLIT RAIL | | |
0014 603- 03829 455.000 m | 21. 50000 9782. 50| 21. 50000 9782. 50|
FENCE - SPLIT RAIL, CEDAR 2 LINE | | |
0015 604- 01527 550.000 n2 | 65. 00000 35750. 00| 90. 15000 49582. 50|
PAVERS, BRI CK - | NLAY | | |
0016 604- 01920 185.000 n2 | 68. 00000 12580. 00| 62. 80000 11618. 00|
CONCRETE PAVERS FOR NODES | | |
0017 604- 06069 745.000 n2 | 40. 00000 29800. 00| 86. 05000 64107. 25|
CURB RAMP, CONCRETE | | |
0018 604- 90256 111.000 n2 | 40. 00000 4440. 00| 49. 00000 5439. 00|
SI DEWALK, CONCRETE, 150 mm | | |
0019 604- 91531 3225.000 12 | 24. 00000 77400. 00| 31. 79000 102522. 75|

S| DEWALK, CONCRETE, 100 mm | [ |
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PLANT, BROADLEAF EVERGREEN, GLOBE, |
DWARF, OVER 375 TO 450 nm - GREEN |
VELVET BOXWOCD (Buxus X. " GREEN | |
0032 622- 05622 26.000 EACH 73. 50000 1911. 00| 73. 50000 1911.
PLANT, BROADLEAF EVERGREEN, SPREADI NG |
SEM SPREADI NG, OVER 750 nm - SEBI AN YEW | |
("TAXUS X. MEDI AN " SEBI AN') | |
0033 622- 05640 35.000 EACH 40. 00000 1400. 00|
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm - LI TTLE PRI NCESS SPI REA (SPIREA J. | |
"LIT | [
0034 622- 05647 3.000 EACH 355. 00000 1065. 00| 355. 00000 1065.
I
|
I
I
I
|
I

ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1690004 [
| PHEND & BROM, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 605-06120 26.000 m | 60. 00000 1560. 00| 60. 45000 1571. 70|
CURB, CONCRETE | | [
0021 605-06125 160.000 m | 68. 00000 10880. 00| 41. 85000 6696. 00|
CURB, CONCRETE, MODIFIED - ENTRY NODE | | [
0022 605-06125 50.000 m | 65. 00000 3250. 00| 59. 40000 2970. 00|
CURB, CONCRETE, MODI FIED - NODES A & B | | |
0023 605-06125 954.000 m | 55. 00000 52470. 00| 70. 15000 66923. 10|
CURB, CONCRETE, MODIFIED - U.S. 6 | | [
0024 611-03671 2.000 EACH 1335. 00000 2670. 00| 850. 00000 1700. 00|
TRASH RECEPTACLE | | [
0025 611-94923 86.000 n2 | 40. 00000 3440. 00| 57. 36000 4932. 96|
CEMENT CONCRETE PAVEMENT FOR APPROACHES | | |
- 150 mm | | |
0026 616- 02305 23.000 n8 | 350. 00000 8050. 00| 565. 00000 12995. 00|
GABI ONS | | |
0027 621- 06559 5500. 000 n2 | 0. 73000 4015. 00| 0. 73000 4015. 00|
MULCHED SEEDI NG R | | |
0028 621- 06570 50.000 nB8 | 70. 00000 3500. 00| 60. 00000 3000. 00|
TCP SO L | | |
0029 621-06574 2550.000 n2 | 3. 70000 9435. 00| 4. 40000 11220. 00|
SODDI NG | | |
0030 621-98038 8.700 nB8 | 75. 00000 652. 50| 75. 00000 652. 50|
MULCH, HARDWOOD SHREDDED BARK | | |
0031 622-05615 24.000 EACH 105. 00000 2520. 00| 105. 00000 2520. 00|
I
I

0

0
PLANT, DECI DUOUS TREE, MULTI-STEM OVER |
3000 nm - HERI TAGE RI VER Bl RCH (BETULA |
N. "CULLY |

0035 622- 05652 31.000 EACH 460. 00000 14260. 00
PLANT, DECI DUOUS TREE, SINGLE STEM [
OVER 88 mm - VWH TE FLOAERI NG DOGANOCD |
(CORNUS FLORI D |

0
40. 00000 1400. 00

0

0

460. 00000 14260.

I
I
I
I
I
I
I
I
I
[
I
I
I
0|
I
I
I
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ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1690004 [
| PHEND & BROM, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 622- 05654 64. 000 EACH 26. 00000 1664. 00| 26. 00000 1664. 00|
PLANT, PERENNI AL - COMMON HOSTA | | |
0037 702-01724 1.150 nB | 525. 00000 603. 75| 565. 00000 649. 75|
CONCRETE, C, FOOTI NGS PI PE RAI LI NG | | |
FOOTI NG | | |
0038 703-51030 1345. 000 kg | 1. 00000 1345. 00| 1. 87000 2515. 15|
REI NFORCI NG STEEL | | |
0039 706-91664 46.800 m | 236. 00000 11044. 80| 160. 35000 7504. 38|
Pl PE RAI LI NG | | |
0040 711-05101 45.000 m | 28. 50000 1282. 50| 28. 50000 1282. 50|
EDA NG, ALUM NUM | | |
0041 712-03812 2.000 EACH 1585. 00000 3170. 00| 1310. 00000 2620. 00|
BENCH | | |
0042 715-05574 21.500 m | 65. 00000 1397. 50| 119. 20000 2562. 80|
PI PE, 300 mm | | |
0043 715- 05577 12.000 m | 105. 00000 1260. 00| 93. 50000 1122. 00|
PI PE, 600 mm | | |
0044 715-46000 8.000 EACH 150. 00000 1200. 00| 206. 00000 1648. 00|
Pl PE END SECTI ON, 300 mm | | |
0045 715-46020 6. 000 EACH 430. 00000 2580. 00| 280. 00000 1680. 00|
Pl PE END SECTI ON, 600 mm | | |
0046 715-94530 16. 000 EACH 150. 00000 2400. 00| 87. 00000 1392. 00|
ADJUST WATER VALVE TO GRADE | | |
0047 720-44000 10. 000 EACH 200. 00000 2000. 00| 285. 00000 2850. 00|
CASTI NG ADJUST TO GRADE | | |
0048 720-44045 1. 000 EACH 473. 00000 473. 00| 595. 00000 595. 00|
CASTING 8, FURNI SH AND ADJUST TO GRADE | | |
0049 732-03942 4.000 EACH 2000. 00000 8000. 00| 3300. 00000 13200. 00|
HYDRANT REPLACENMENT | | |
0050 801-06775 LUMP| 30000. 00000 30000. 00| 63007. 33000 63007. 33|
MAI NTAI NI NG TRAFFI C | | |
0051 802- 74046 26.000 EACH 75. 00000 1950. 00| 85. 00000 2210. 00|
S| GN ASSEMBLY, U CHANNEL POSTS, RELOCATE| | |
0052 802- 76015 26.500 n2 | 79. 50000 2106. 75| 151. 00000 4001. 50|
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0053 802- 76055 157.500 m | 9. 18000 1445. 85| 15. 60000 2457. 00|
SIGN PCST, A | | [
0054 808- 06703 605.000 m | 1. 75000 1058. 75| 1. 19000 719. 95|
LI NE, THERMOPLASTI C, SCLID, WH TE, 100nm] | |
0055 808- 75215 88.000 m 5. 75000 506. 00| 4. 70000 413. 60|
I
|

|
LINE, THERMOPLASTIC, SOLID, WHITE, 300 |
mm, STOP BAR |
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ENG NEER S ESTI MATE: $ 665, 801. 50 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24752-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | (5) 35-1690004 [
| PHEND & BROM, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0056 808- 75300 484.000 m | 2. 50000 1210. 00| 2. 15000 1040. 60
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LI NE, 150mm | | |
0057 621-01004 1. 000 EACH 800. 00000 800. 00| 800. 00000 800. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG |

SECTI ON TOTALS |

| I
| I
$  836,872.90| $ 1,068, 299. 67|

$ 836, 872. 90| $ 1,068, 299. 67|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 40
CALL ORDER . 210 CONTRACT ID : R -24785-A COUNTI ES : WAYNE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 718, 783. 00 100. 0000%
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ENG NEER S ESTI MATE: $ 2, 591, 292. 01 ROUTE : 700W
CALL ORDER : 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/01/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 6770002
9970011
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTCRS $ 2,215, 675. 44 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,249, 700. 46 101. 5356%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,317,417.81 104. 5919%
4  35-1357381 O MARA, DAVE CONTRACTCR $ 2, 356,437.45 106. 3530%
5  35-1385672 FORCE CONSTRUCTI ON $ 2,626, 636.64 118. 5478%
| (1) 35-1315965 | (2) 35-1917625 | (3) 35-0918397
| FOX CONTRACTCRS | M LESTONE CONTRACTCRS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROAD RECONSTRUCTI ON
I I I
0001 105- 01925 10.000 MOS | 1100. 00000 11000. 00| 1500. 00000 15000. 00| 1900. 00000 19000. 00
FIELD OFFICE, 51.1 n2 | | [
0002 110- 01001 LUMP|  105000. 00000 105000. 00]  110000. 00000 110000.00]  71000. 00000 71000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-52370 LUMP|  42000. 00000 42000.00]  42500. 00000 42500.00|  40000. 00000 40000. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 02241 20.000 m | 29. 00000 580. 00| 42. 50000 850. 00| 37. 00000 740. 00
GUARDRAI L, REMOVE | |
0005 202- 60820 437.000 n2 | 4.10000 1791. 70]| 5. 00000 2185. 00| 7. 50000 3277.50
SURFACE M LLING ASPHALT | | |
0006 203- 02000 7587.000 n8 | 7.20000 54626. 40| 10. 50000 79663. 50| 16. 00000 121392. 00
EXCAVATI ON,  COVMON | | |
0007 203- 02070 18344.000 n8 | 7. 60000 139414. 40| 7. 00000 128408. 00| 8. 30000 152255. 20
BORROW | |
0008 203- 03385 1265.000 My | 44. 40000 56166. 00| 45. 75000 57873. 75| 44.00000 55660. 00
LI ME I I I
0009 205- 02231 658.000 m | 43. 70000 28754. 60| 28. 00000 18424. 00| 51. 00000 33558. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0010 205- 02234 17.000 EACH 50. 90000 865. 30| 52. 50000 892. 50| 53. 00000 901. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0011 205- 03371 40.000 n8 | 9. 70000 388. 00| 22. 00000 880. 00| 21. 00000 840. 00
SEDI MENT REMOVE | | |
0012 205- 04931 1.000 EACH 2900. 00000 2900. 00| 900. 00000 900. 00| 2200. 00000 2200. 00

SEDI MENT TRAP | | |
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ENG NEER S ESTI MATE: $ 2, 591, 292. 01 ROUTE : 700W
CALL ORDER : 230 CONTRACT 1D : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 [ (2) 35-1917625 | (3) 35-0918397
| FOX CONTRACTORS | M LESTONE CONTRACTORS, L.P. | RIETH R LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE ANOUNT
------------------------------------------ o m o m et e e e e e e e e e e e e e e et e e e e e e e e e meeeoooooo
0013 207- 97066 22.000 My | 213. 00000 4686. 00| 210. 00000 4620. 00| 420. 00000 9240. 00
ASPHALT CURI NG SEAL | | [
0014 211- 02060 258.100 n8 | 31. 70000 8181. 77| 24. 00000 6194. 40| 28. 00000 7226. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 215- 06458 21560. 000 n8 | 4. 58000 98744. 80| 4. 50000 97020. 00| 4. 50000 97020. 00
SUBGRADE, MODI FI ED | |
0016 303- 04075 36.000 My | 22. 47000 808. 92| 25. 00000 900. 00| 21. 00000 756. 00
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0017 303- 09119 7.200 My | 26. 76000 192. 67| 45. 00000 324. 00| 71. 00000 511. 20
COVPACTED AGGREGATE FOR BASE, 0, 2 | | |
0018 303- 52308 1633.000 My | 15. 15000 24739. 95| 20. 00000 32660. 00| 13. 00000 21229. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0019 303- 52309 11824.000 My | 11. 76000 139050. 24| 14. 00000 165536. 00| 14. 00000 165536. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0020 303- 60012 2133.000 My | 13. 10000 27942. 30| 12. 00000 25596. 00| 11. 00000 23463. 00
AGGREGATE, 2 | |
0021 303- 60900 7.200 My | 21. 44000 154. 37| 45. 00000 324. 00| 73. 00000 525. 60
COVPACTED AGGREGATE FOR BASE, 0 NO 8 | | [
0022 305- 05206 18.000 My | 81. 45000 1466. 10| 100. 00000 1800. 00| 180. 00000 3240. 00
W DENI NG W TH HVA | |
0023 401- 05437 12893.000 My | 32. 84000 423406. 12| 32. 25000 415799. 25 35. 00000 451255. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0024 401- 05455 3836.000 My | 33. 34000 127892. 24| 32. 75000 125629. 00| 44. 00000 168784. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0025 401- 05456 2714.000 My | 40. 72000 110514. 08| 40. 00000 108560. 00| 45. 00000 122130. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0026 402- 05470 6490.000 My | 34. 10000 221309. 00| 33. 50000 217415. 00| 33. 00000 214170. 00
HMVA BASE C25.0 mm MAI NLI NE | | |
0027 404- 05514 13586.000 n2 | 1. 68000 22824. 48| 1. 65000 22416. 90| 1. 70000 23096. 20
SEAL COAT, 5 | |
0028 405- 05517 0.100 My | 815. 00000 81. 50| 800. 00000 80. 00| 800. 00000 80. 00
ASPHALT FOR PRI ME COAT | |
0029 406- 05520 42.000 My | 168. 00000 7056. 00| 165. 00000 6930. 00| 200. 00000 8400. 00
ASPHALT FOR TACK COAT | | |
0030 501- 02400 LUWP| 6110. 00000 6110. 00| 6000. 00000 6000. 00| 3000. 00000 3000. 00
PROFI LOGRAPH | | |
0031 601- 02621 15.240 m | 302. 00000 4602. 48| 90. 30000 1376. 17| 90. 00000 1371. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
MODI FI ED [ [ [
0032 601- 06037 4.000 EACH 662. 00000 2648. 00| 660. 00000 2640. 00| 660. 00000 2640. 00

GUARDRAI L END TREATMENT, | | | |
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ENG NEER S ESTI MATE: $ 2, 591, 292. 01 ROUTE : 700W
CALL ORDER : 230 CONTRACT 1D : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1917625 | (3) 35-0918397
| FOX OONTRACTORS | M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0033 601- 99105 121.920 m | 42. 25000 5151. 12| 35. 00000 4267. 20| 35. 00000 4267. 20
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 603- 04550 2.000 EACH 1069. 00000 2138. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
FENCE GATE, FARM FI ELD, 1190 nm X 7.9 m | | |
0035 603- 06040 2336.000 m | 14. 75000 34456. 00| 12. 00000 28032. 00| 12. 00000 28032. 00
FENCE, FARM FI ELD, 1190 mm | | |
0036 610- 05527 842.000 My | 71. 25000 59992. 50| 70. 00000 58940. 00| 63. 00000 53046. 00
HVA FOR APPROACHES | |
0037 611- 06497 9.000 EACH 132. 00000 1188. 00| 150. 00000 1350. 00| 150. 00000 1350. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0038 615- 06490 62.000 EACH| 112. 00000 6944. 00| 100. 00000 6200. 00| 100. 00000 6200. 00
Rl GHT OF WAY MARKER | | |
0039 615- 06505 4.000 EACH 458. 00000 1832. 00| 350. 00000 1400. 00| 350. 00000 1400. 00
MONUMENT, B | | |
0040 615- 06527 7.000 EACH 201. 00000 1407. 00| 250. 00000 1750. 00| 250. 00000 1750. 00
MONUMENT, SECTI ON CORNER | | |
0041 616- 02320 578.400 n2 | 1. 80000 1041. 12| 2. 75000 1590. 60| 3. 00000 1735. 20
GEOTEXTI LES | | |
0042 616- 06405 256.000 My | 22. 35000 5721. 60| 23. 00000 5888. 00| 25. 00000 6400. 00
Rl PRAP, REVETMENT | | |
0043 621- 06545 3.200 My | 600. 00000 1920. 00| 620. 00000 1984. 00| 620. 00000 1984. 00
FERTI LI ZER | | |
0044 621- 06553 667.000 kg | 8. 05000 5369. 35| 8. 30000 5536. 10| 8. 30000 5536. 10
SEED M XTURE, R | | |
0045 621- 06565 15.800 My | 471. 00000 7441. 80| 475. 00000 7505. 00| 480. 00000 7584. 00
MULCH NG MATERI AL | |
0046 621- 06567 126.100 kL | 1. 00000 126. 10| 1. 05000 132. 41| 1. 10000 138. 71
WATER | | |
0047 621- 06574 298.000 n2 | 3. 05000 908. 90| 3. 15000 938. 70| 3.10000 923. 80
SODDI NG | | |
0048 621- 06575 7004.000 n2 | 3. 05000 21362. 20| 3. 15000 22062. 60| 3.10000 21712. 40
SODDI NG, NURSERY | | |
0049 702-90915 10.400 n8 | 455. 00000 4732. 00| 400. 00000 4160. 00| 490. 00000 5096. 00
CONCRETE, A | | |
0050 703-51030 2270.000 kg | 2. 60000 5902. 00| 3. 25000 7377. 50| 2. 80000 6356. 00
REI NFORCI NG STEEL |
0051 714-26723 32.800 m | 2215. 00000 72652. 00| 2000. 00000 65600. 00| 2200. 00000 72160. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 3000 mm | | |

0052 715- 05048 9220.000 m | 6. 90000 63618. 00| 6. 50000 59930. 00| 6. 50000 59930. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/ 00
230 -4

ENG NEER S ESTI MATE: $ 2,591, 292. 01 RQUTE : 700W
CALL ORDER . 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1917625 | (3) 35-0918397
| FOX CONTRACTORS | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0053 715- 05049 30.000 m | 7. 80000 234. 00| 54. 25000 1627. 50| 29. 00000 870. 00
PIPE, TYPE 4, O RCULAR 200 [ [ |
0054 715- 05051 30.000 m | 10. 00000 300. 00| 58. 00000 1740. 00| 33. 00000 990. 00
PIPE, TYPE 4, O RCULAR 250 nm [ [ |
0055 715-05115 30.000 m | 37. 00000 1110. 00| 54. 25000 1627. 50| 37. 00000 1110. 00
PIPE, TYPE 1, O RCULAR 150 nm [ [ [
0056 715-05116 30.000 m | 38. 00000 1140. 00| 57. 00000 1710. 00| 42. 00000 1260. 00
PIPE, TYPE 1, O RCULAR 200 nm [ [ [
0057 715-05117 30.000 m | 47. 50000 1425. 00| 59. 00000 1770. 00| 46. 00000 1380. 00
PIPE, TYPE 1, O RCULAR 250 nm [ [ [
0058 715-05119 96.500 m | 66. 95000 6460. 68| 87. 00000 8395. 50| 73. 00000 7044. 50
PIPE, TYPE 1, O RCULAR 375 mm [ [ [
0059 715-05121 16.500 m | 81. 80000 1349. 70| 90. 00000 1485. 00| 78. 00000 1287. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0060 715-05169 74.000 m | 60. 35000 4465. 90| 87. 00000 6438. 00| 70. 00000 5180. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0061 715-05203 30.000 m | 8. 00000 240. 00| 55. 00000 1650. 00| 28. 00000 840. 00
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
0062 715-05233 15.000 m | 200. 00000 3000. 00| 200. 00000 3000. 00| 110. 00000 1650. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.31 | | |
2 | I I
0063 715-06471 2.000 EACH 542. 00000 1084. 00| 1000. 00000 2000. 00| 420. 00000 840. 00
PI PE END SECTION, M N AREA .31 n? | | [
0064 715-44240 47.000 nB | 485. 00000 22795. 00| 600. 00000 28200. 00| 630. 00000 29610. 00
CONCRETE, A, STRUCTURES | | |
0065 715- 46005 25.000 EACH 295. 00000 7375. 00| 230. 00000 5750. 00| 230. 00000 5750. 00
PI PE END SECTION, 375 mm | | |
0066 715-46010 2.000 EACH 350. 00000 700. 00| 280. 00000 560. 00| 250. 00000 500. 00
PI PE END SECTI ON, 450 mm | | |
0067 715-91361 430.300 m | 25. 00000 10757. 50| 29. 20000 12564. 76| 29. 00000 12478. 70
PIPE, PVC, 150 nm | | |
0068 715-92537 39.500 m | 29. 00000 1145. 50| 37. 25000 1471. 38| 33. 00000 1303. 50
PIPE, PVC, 200 nm | | |
0069 718-06531 86. 000 EACH| 450. 00000 38700. 00| 200. 00000 17200. 00| 200. 00000 17200. 00
OUTLET PROTECTOR, 3 | | |
0070 718-52610 812.000 n8 | 29. 25000 23751. 00| 28. 00000 22736. 00| 28. 00000 22736. 00
AGGREGATE FOR UNDERDRAI NS | | [
0071 718-99153 11525.000 n2 | 1. 35000 15558. 75| 1. 35000 15558. 75| 1. 40000 16135. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0072 730-03475 1.000 EACH 326. 00000 326. 00| 290. 00000 290. 00| 470. 00000 470. 00
SAFETY METAL END SECTION, 4:1, 375 mm | | |



ENG NEER S ESTI MATE: $ 2, 591, 292. 01
CALL CRDER @ 230
LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID: R -24848-A
DI STR CT :

ROUTE :
COUNTI ES :

GREENFI ELD DI STRI CT

700W
RUSH

DATE : 03/29/00
PAGE : 230 -5

| (1) 35-1315965
| FOX CONTRACTORS

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0073 801-04308 2.000 EACH
ROAD CLOSURE SI GN ASSEMBLY [
0074 801- 06625 14.000 EACH
DETOUR ROUTE MARKER ASSEMBLY |
0075 801-06640 22.000 EACH
CONSTRUCTI ON SI GN, A [
0076 801-06645 6.000 EACH
CONSTRUCTION SIGN, B [
0077 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0078 802- 76025 4.500 n2 |

SI GN, SHEET, ENCAPSULATED LENS. W TH |
LEGEND, 2.03 nm THI CKNESS |

0079 802- 76055 52.300 m |
SIGN POST, A |
0080 808- 06713 9120.000 m |
LINE, PAINT, SOLID, WHTE, 100 nm |
0081 808- 06714 9240.000 m |
LINE, PAINT, SOLID, YELLON 100 mm |
0082 808- 06726 32.500 m

I

TRANSVERSE MARKI NGS, PAINT, STOP LINE, |
600 nm |
0083 808- 75998 193.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
0084 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG |
0085 621-01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
SECTI ON TOTALS |

$ 2,215, 675.

| (2) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

I
ANOUNT]|

UNI'T PR CE
4330000 866. 00|
76. 00000 1064. 00|I
96. 00000 2112. 00|I
36. 00000 216. 00|I
30000. 00000 30000. 00|I
305. 00000 1372. 50|I
I
20. 00000 1046. 00|I
0. 13000 1185. 60|I
0. 13000 1201. 20|I
5. 60000 182. 00|I
[
27. 00000 5211. OOI
48000. 00000 48000. OO|I
750. 00000 1500. 00|I
I
$ 2,215, 675. 44|I

| (3) 35-0918397

I
UNIT PRICE AVDUNT]

4s0.00000 50000/
80. 00000 1120. OOI
100. 00000 2200. OOI
37. 00000 222. OOI
61560. 00000 61560. OOI
230. 00000 1035. OOI
I
11. 30000 590. 99|
0. 15000 1368. OOI
0. 15000 1386. OOI
5. 80000 188. 50I
I
28. 00000 5404. OOI
50000. 00000 50000. OOI
955. 00000 1910. OOI
I
$ 2,249, 700. 46|I
"""""" S 2,249, 700,46

UNT PRI CE

30000.

320.

17.

28.
30000.

790.

00000

. 15000

. 15000

. 80000

00000
00000

00000

| RIETH RI LEY CONSTRUCTI ON

1106. 00
2200. 00
222.00
30000. 00

1440. 00

889. 10
1368. 00
1386. 00

188. 50

5404. 00
30000. 00

1580. 00

$ 2,317,417.81

$ 2,317,417.81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 230 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,591, 292. 01 RQUTE : 700W
CALL ORDER . 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ROAD RECONSTRUCTI ON

I
913. 00000 9130. 00| 1176. 00000 11760. 00|

I

0001 105- 01925 10.000 MOS |
FIELD OFFICE, 51.1 n2 | | |
0002 110-01001 LUMP|  96000. 00000 96000. 00|  130000. 00000 130000. 00|
MOBI LI ZATI ON' AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP|  45000. 00000 45000.00]  16800. 00000 16800. 00|
CLEARI NG RI GHT OF VAY | | |
0004 202- 02241 20.000 m | 18. 00000 360. 00| 25. 76000 515. 20|
GUARDRAI L, REMOVE | | |
0005 202- 60820 437.000 n2 | 7.00000 3059. 00| 5. 53000 2416. 61
SURFACE M LLING ASPHALT | | |
0006 203- 02000 7587.000 n8 | 9. 75000 73973. 25| 8. 23000 62441. 01]
EXCAVATI ON,  COMMON | | |
0007 203- 02070 18344.000 n8 | 11. 75000 215542. 00| 12. 60000 231134. 40
BORROW | | |
0008 203- 03385 1265.000 My | 47.00000 59455. 00| 100. 80000 127512. 00|
LI ME I I I
0009 205- 02231 658.000 m | 45. 00000 29610. 00| 28. 00000 18424. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0010 205- 02234 17.000 EACH| 55. 00000 935. 00| 56. 00000 952. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |

0011 205- 03371 40.000 n8 | 12. 00000 480. 00| 39. 20000 1568. 00|
SEDI MENT REMOVE | | |
0012 205- 04931 1.000 EACH 1320. 00000 1320. 00| 560. 00000 560. 00|
SEDI MENT TRAP | | |
0013 207- 97066 22.000 My | 275. 00000 6050. 00| 235. 20000 5174. 40)
ASPHALT CURI NG SEAL | | |
0014 211- 02060 258.100 n8 | 28. 00000 7226. 80| 19. 26000 4971. 01
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 215- 06458 21560.000 n8 | 4. 95000 106722. 00| 7. 67000 165365. 20|
SUBGRADE, MODI FI ED | | |
0016 303- 04075 36.000 My | 21. 00000 756. 00| 15. 12000 544. 32
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0017 303-09119 7.200 My | 55. 00000 396. 00| 16. 80000 120. 96|
COVPACTED AGGREGATE FOR BASE, 0, 2 | | |
0018 303-52308 1633.000 My | 15. 00000 24495. 00| 15. 12000 24690. 96|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 303- 52309 11824.000 My | 11. 00000 130064. 00| 15. 12000 178778. 88

COVPACTED AGCREGATE FOR SHOULDER, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 230 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,591, 292. 01 RQUTE : 700W
CALL ORDER . 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 303-60012 2133.000 My | 15. 00000 31995. 00| 15. 12000 32250. 96
AGGREGATE, 2 | | |
0021 303-60900 7.200 M | 56. 00000 403. 20| 17. 64000 127.01
COVPACTED AGGREGATE FOR BASE, 0 NO. 8 | | |
0022 305- 05206 18.000 My | 100. 00000 1800. 00| 89. 60000 1612. 80
W DENI NG W TH HVA [ [
0023 401- 05437 12893.000 My | 34. 00000 438362. 00| 36. 12000 465695. 16
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0024 401- 05455 3836.000 My | 36. 00000 138096. 00| 36. 68000 140704. 48
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0025 401- 05456 2714.000 My | 43. 00000 116702. 00| 44. 80000 121587. 20
QT QA HVA SURFACE 9.5 nm  MAI NLI NE | | [
0026 402-05470 6490.000 My | 37. 00000 240130. 00| 37. 52000 243504. 80
HVA BASE C25.0 mm MAI NLI NE | | |
0027 404- 05514 13586.000 n2 | 2. 30000 31247. 80| 1. 85000 25134. 10
SEAL COAT, 5 | | [
0028 405- 05517 0.100 M | 275. 00000 27.50| 896. 00000 89. 60
ASPHALT FOR PRI ME COAT | | [
0029 406- 05520 42.000 M | 185. 00000 7770. 00| 184. 80000 7761. 60
ASPHALT FOR TACK COAT | | |
0030 501- 02400 LUVP| 4000. 00000 4000. 00| 6720. 00000 6720. 00
PROFI LOGRAPH | | [
0031 601-02621 15.240 m | 95. 00000 1447. 80| 96. 32000 1467. 92
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
MODI FI ED | | |
0032 601- 06037 4,000 EACH 685. 00000 2740. 00| 700. 00000 2800. 00
GUARDRAI L END TREATMENT, | | | |
0033 601-99105 121.920 m | 35. 00000 4267. 20| 37. 30000 4547. 62|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0034 603- 04550 2.000 EACH 1025. 00000 2050. 00| 1064. 00000 2128. 00|
FENCE GATE, FARM FI ELD, 1190 mm X 7.9 m | | |
0035 603- 06040 2336.000 m | 12. 50000 29200. 00| 12. 88000 30087. 68|
FENCE, FARM FIELD, 1190 nm | | |
0036 610- 05527 842.000 My | 65. 00000 54730. 00| 78. 40000 66012. 80|
HVA FOR APPROACHES | | [
0037 611-06497 9.000 EACH 150. 00000 1350. 00| 156. 80000 1411. 20|
MAI LBOX ASSEMBLY, SINGLE | | |
0038 615- 06490 62. 000 EACH 105. 00000 6510. 00| 109. 76000 6805. 12
R GHT OF WAY MARKER | | [
0039 615- 06505 4.000 EACH 350. 00000 1400. 00| 369. 60000 1478. 40

MONUMENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 230 -8
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 3000 nm x 3000 nm |

ENG NEER S ESTI MATE: $ 2,591, 292. 01 RQUTE : 700W
CALL ORDER . 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 615-06527 7.000 EACH 265. 00000 1855. 00| 268. 80000 1881. 60
MONUMENT, SECTI ON CORNER | | [
0041 616- 02320 578.400 n2 | 1. 50000 867. 60| 2. 24000 1295. 62
GEOTEXTI LES | | [
0042 616- 06405 256.000 My | 19. 00000 4864. 00| 22. 68000 5806. 08
Rl PRAP, REVETNMENT | | [
0043 621- 06545 3.200 M | 650. 00000 2080. 00| 660. 80000 2114.56
FERTI LI ZER | | [
0044 621- 06553 667.000 kg | 8. 00000 5336. 00| 8. 85000 5902. 95
SEED M XTURE, R | | [
0045 621- 06565 15.800 My | 495. 00000 7821. 00| 507. 36000 8016. 29
MULCHI NG MATERI AL | | [
0046 621- 06567 126.100 kL | 1. 00000 126. 10| 1. 12000 141. 23|
WATER | | |
0047 621-06574 298.000 n2 | 3. 25000 968. 50| 3. 35000 998. 30
SODDI NG | | |
0048 621- 06575 7004.000 n2 | 3. 25000 22763. 00| 3. 35000 23463. 40
SODDI NG NURSERY | | |
0049 702-90915 10.400 nB8 | 320. 00000 3328. 00| 392. 00000 4076. 80
CONCRETE, A | | |
0050 703-51030 2270.000 kg | 1. 00000 2270. 00| 1. 41000 3200. 70
REI NFORCI NG STEEL | | |
0051 714-26723 32.800 m | 2643. 00000 86690. 40| 2113. 44000 69320. 83|
I
I

0052 715- 05048 9220.000 m | 6. 00000 55320. 00| 14. 56000 134243. 20|
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |
0053 715- 05049 30.000 m | 25. 00000 750. 00| 16. 80000 504. 00|
PIPE, TYPE 4, CIRCULAR 200 nm [ [ |
0054 715- 05051 30.000 m | 29. 00000 870. 00| 22. 40000 672. 00|
PIPE, TYPE 4, CIROULAR 250 nm [ [ |
0055 715- 05115 30.000 m | 25. 00000 750. 00| 16. 80000 504. 00|
PIPE, TYPE 1, CIROULAR 150 nm [ [ |
0056 715-05116 30.000 m | 29. 00000 870. 00| 20. 16000 604. 80|
PIPE, TYPE 1, CIRCULAR 200 nm [ [ |
0057 715- 05117 30.000 m | 31. 00000 930. 00| 22. 40000 672. 00|
PIPE, TYPE 1, CIROULAR 250 nm [ [ |
0058 715- 05119 96.500 m | 135. 00000 13027. 50| 111. 16000 10726. 94|
PIPE, TYPE 1, CIROULAR 375 nm [ [ |
0059 715-05121 16.500 m | 165. 00000 2722. 50| 141. 96000 2342. 34|
PIPE, TYPE 1, CROULAR 450 nm [ [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 230 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 591, 292. 01 ROUTE : 700W
CALL ORDER : 230 CONTRACT I D : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1357381 | (5) 35-1385672 |
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0060 715- 05169 74.000 m | 135. 00000 9990. 00| 139. 16000 10297. 84|
Pl PE, TYPE 3, C RCULAR 375 mm [ | |
0061 715-05203 30.000 m | 22. 00000 660. 00| 19. 04000 571. 20|
Pl PE, TYPE 4, C RCULAR 100 mm | | |
0062 715-05233 15.000 m | 225. 00000 3375. 00| 224. 00000 3360. 00|
Pl PE, TYPE 1, DEFORVED, MN. AREA 0.31 | | |
e [ | I
0063 715- 06471 2.000 EACH 875. 00000 1750. 00| 784. 00000 1568. 00|
Pl PE END SECTION, M N. AREA .31 n? | | |
0064 715- 44240 47.000 n8 | 550. 00000 25850. 00| 504. 00000 23688. 00|
CONCRETE, A, STRUCTURES | | |
0065 715- 46005 25.000 EACH| 195. 00000 4875. 00| 352. 80000 8820. 00|
Pl PE END SECTION, 375 nm | | I
0066 715- 46010 2.000 EACH 235. 00000 470. 00| 352. 80000 705. 60|
Pl PE END SECTI ON, 450 nm | | |
0067 715-91361 430.300 m | 39. 00000 16781. 70| 18. 03000 7758. 31|
PIPE, PVC, 150 mm | | |
0068 715- 92537 39.500 m | 40. 00000 1580. 00| 20. 83000 822. 79|
PIPE, PVC, 200 mm | | |
0069 718- 06531 86.000 EACH 175. 00000 15050. 00| 156. 80000 13484. 80|
OUTLET PROTECTOR, 3 | | |
0070 718-52610 812.000 n8 | 24. 00000 19488. 00| 27. 16000 22053. 92|
AGGREGATE FOR UNDERDRAI NS | | |
0071 718-99153 11525.000 n2 | 1. 00000 11525. 00| 2. 24000 25816. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0072 730- 03475 1.000 EACH 185. 00000 185. 00| 588. 00000 588. 00|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0073 801- 04308 2.000 EACH 450. 00000 900. 00| 476. 00000 952. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0074 801- 06625 14.000 EACH| 80. 00000 1120. 00| 84. 00000 1176. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0075 801- 06640 22.000 EACH| 100. 00000 2200. 00| 106. 40000 2340. 80|
CONSTRUCTI ON SIGN, A | | |
0076 801- 06645 6.000 EACH 38. 00000 228. 00| 39. 20000 235. 20|
CONSTRUCTION SIGN, B | | |
0077 801-06775 LUMP|  44000. 00000 44000. 00|  11200. 00000 11200. 00|
MAI NTAI NI NG TRAFFI C | | |
0078 802- 76025 4.500 n2 | 325. 00000 1462. 50| 341. 60000 1537. 20|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0079 802- 76055 52.300 m | 17. 00000 889. 10| 88. 48000 4627. 50|

SI GN PCST, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 230 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2,591, 292. 01 RQUTE : 700W
CALL ORDER . 230 CONTRACT ID : R -24848-A COUNTI ES : RUSH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1357381 | (5) 35-1385672 [
| O MARA, DAVE CONTRACTOR | FORCE CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 808-06713 9120.000 m | 0. 15000 1368. 00| 0. 15000 1368. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0081 808-06714 9240.000 m | 0. 15000 1386. 00| 0. 15000 1386. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0082 808- 06726 32.500 m | 6. 00000 195. 00| 6. 16000 200. 20|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nMm | | |
0083 808- 75998 193. 000 EACH 29. 00000 5597. 00| 29. 68000 5728. 24|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0084 105- 06845 LUWP| 45000. 00000 45000. 00| 52528. 00000 52528. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0085 621-01004 2.000 EACH 750. 00000 1500. 00| 840. 00000 1680. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 2,356, 437. 45| $ 2,626, 636. 64|
------------------------------------------ e o m m e e e e e e e e e e m e e e e e o e e e e o e e e e e e e e e e e e e e eeceaeeaon
CONTRACT TOTALS | $ 2,356, 437. 45| $ 2,626, 636. 64|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 240 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 219, 176. 33 ROUTE :
CALL ORDER : 240 CONTRACT I D : R -24849-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : BI KEO67
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1065659 BROCKS CONSTRUCTI ON $ 224, 835. 65 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 247, 858. 35 110. 2397%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 269, 057. 43 119. 6684%
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1817530
| BROOKS CONSTRUCTI ON | RIETH RI LEY OONSTRUCTI ON | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  BIKE / PEDESTRI AN FAC LI TI ES
I I I
0001 105- 06790 4.000 MOS | 950. 00000 3800. 00| 1300. 00000 5200. 00| 2000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  14500. 00000 14500. 00|  10000. 00000 10000. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  11700. 00000 11700.00|  10000. 00000 10000. 00|  13400. 00000 13400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMVP| 2500. 00000 2500.00]  10000. 00000 10000. 00|  12000. 00000 12000. 00
CLEARI NG Rl GHT OF WAY | | |
0005 202- 02240 153.000 n2 | 6. 60000 1009. 80| 30. 00000 4590. 00| 35. 00000 5355. 00
PAVEMVENT, REMOVE | | |
0006 202-02278 778.000 m | 9. 00000 7002. 00| 12. 00000 9336. 00| 35. 00000 27230. 00
CURB, CONCRETE, REMOVE | | I
0007 202-52710 589.000 n2 | 4. 50000 2650. 50| 10. 00000 5890. 00| 16. 00000 9424. 00
S| DEWALK, CONCRETE, REMOVE | | |
0008 202- 60820 351.000 n2 | 8. 00000 2808. 00| 8. 00000 2808. 00| 16. 35000 5738. 85
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 164.000 n8 | 70. 00000 11480. 00| 44. 00000 7216. 00| 20. 00000 3280. 00
EXCAVATI ON,  COVMON | | |
0010 205- 02236 2.000 EACH 150. 00000 300. 00| 75. 00000 150. 00| 75. 00000 150. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0011 211- 02060 3.000 n8 | 34. 00000 102. 00| 40. 00000 120. 00| 75. 00000 225. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0012 303-52308 542.000 My | 16. 00000 8672. 00| 25. 00000 13550. 00| 25. 00000 13550. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05468 119.000 My | 70. 00000 8330. 00| 58. 00000 6902. 00| 66. 00000 7854. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402- 05474 72.000 My | 76. 00000 5472. 00| 58. 00000 4176. 00| 78. 00000 5616. 00
I

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 240 -2
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |

ENG NEER S ESTI MATE: $ 219, 176. 33 ROUTE :
CALL ORDER . 240 CONTRACT ID : R -24849-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1817530
| BROOKS CONSTRUCTI ON | RETH RILEY CONSTRUCTION | Pl ONEER ASSQCI ATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0015 402- 05477 85.000 My | 81. 00000 6885. 00| 60. 00000 5100. 00| 78. 00000 6630. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 406- 05520 0.300 M | 150. 00000 45. 00| 1000. 00000 300. 00| 600. 00000 180. 00
ASPHALT FOR TACK COAT | | [
0017 604- 06069 237.000 n2 | 38. 00000 9006. 00| 45, 00000 10665. 00| 36. 75000 8709. 75
CURB RAMP, CONCRETE | | [
0018 604- 06070 120.000 n2 | 24. 00000 2880. 00| 45, 00000 5400. 00| 27. 00000 3240. 00
S| DEWALK, CONCRETE | | [
0019 604- 90256 698.000 n2 | 50. 00000 34900. 00| 31. 00000 21638. 00| 31. 00000 21638. 00
S| DEWALK, CONCRETE, 150 nm | | [
0020 605-06155 778.000 m | 27. 00000 21006. 00| 45. 00000 35010. 00| 46. 40000 36099. 20
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0021 611- 05330 135.000 n2 | 36. 76000 4962. 60| 60. 00000 8100. 00| 45. 00000 6075. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0022 621-01004 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621- 06560 2486.000 n2 | 1. 12000 2784. 32| 1. 12000 2784. 32| 1. 12000 2784. 32
MULCHED SEEDI NG, U | | [
0024 621- 06570 108.000 nB8 | 24. 00000 2592. 00| 75. 00000 8100. 00| 70. 00000 7560. 00
TOP SO L [ [ [
0025 714-99393 10.200 m | 200. 00000 2040. 00| 115. 00000 1173. 00| 135. 00000 1377. 00
RETAI NI NG WALL, BLOCK, REMOVE AND | | [
REPLACE [ | |
0026 715-05149 4.000 m | 180. 00000 720. 00| 85. 00000 340. 00| 400. 00000 1600. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0027 720- 44000 9.000 EACH 300. 00000 2700. 00| 300. 00000 2700. 00| 275. 00000 2475. 00
CASTI NG ADJUST TO GRADE | | [
0028 720- 44025 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00| 690. 00000 690. 00
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0029 720- 45250 1.000 EACH 2000. 00000 2000. 00| 1500. 00000 1500. 00| 3000. 00000 3000. 00
CATCH BASI N, K10 | | |
0030 801- 06606 2.000 EACH 140. 00000 280. 00| 140. 00000 280. 00| 140. 00000 280. 00
BARRI CADE, |11B | | [
0031 801- 06640 36. 000 EACH 65. 00000 2340. 00| 65. 00000 2340. 00| 65. 00000 2340. 00
CONSTRUCTI ON SI GN, A | | |
0032 801-06775 LUWP| 18500. 00000 18500. 00| 22500. 00000 22500. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0033 802- 76025 46.400 n2 | 151. 00000 7006. 40| 156. 50000 7261. 60| 156. 50000 7261. 60
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 240 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 219, 176. 33 ROUTE :
CALL ORDER . 240 CONTRACT ID : R -24849-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1817530
| BROOKS CONSTRUCTI ON | RETH RILEY CONSTRUCTION | Pl ONEER ASSQCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0034 802- 76055 396.000 m | 16. 50000 6534. 00| 14. 90000 5900. 40| 14. 90000 5900. 40
SI GN POST, A | | |
0035 808-02977 35.000 EACH 100. 00000 3500. 00| 100. 00000 3500. 00| 182. 00000 6370. 00
TRANSVERSE MARKI NG THERMOPLASTI C, BI KE | | |
SYMBCL | | |
0036 808-03439 123.000 m | 7.50000 922. 50| 7.50000 922. 50| 7.60000 934. 80
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 600 mm | |
0037 808- 75043 4319.500 m | 2. 00000 8639. 00| 2. 00000 8639. 00| 2. 05000 8854. 98
LI NE, THERMOPLASTI C, SOLID, WH TE, 150 | | |
nm | | I
0038 808- 75240 297.400 m | 1. 70000 505. 58| 1. 70000 505. 58| 1. 20000 356. 88
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0039 808- 75245 116.000 m | 1. 70000 197. 20| 1. 70000 197. 20| 1. 20000 139. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0040 808- 75297 46.600 m | 7.50000 349. 50| 7.50000 349. 50| 9. 50000 442.70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | [
0041 808- 75320 39. 000 EACH 45, 75000 1784. 25| 45. 75000 1784. 25| 35. 00000 1365. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0042 808-96075 15.000 m | 2. 00000 30. 00| 2. 00000 30. 00| 2. 05000 30.75
LI NE, THERMOPLASTI C, BROKEN, WH TE, 150 | | |
nmm I I I
SECTI ON TOTALS | $ 224, 835. 65| $ 247, 858. 35| $ 269, 057. 43
CONTRACT TOTALS | $ 224, 835. 65| $ 247, 858. 35| $ 269, 057. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 143, 496. 24 ROUTE : 9920
CALL ORDER . 250 CONTRACT ID : R -24850-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9920035
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 132, 128. 12 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 140, 673. 45 106. 4674%
3 35-1185040 N BLOCK EXCAVATI NG | NC. $ 148, 665. 95 112. 5165%
4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 259, 071. 30 196. 0758%
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROCKS CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  BIKE / PEDESTRAI N FAC LI TI ES
I | |
0001 105-01925 4.000 MOS | 950. 00000 3800. 00| 1565. 00000 6260. 00| 950. 00000 3800. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 7600. 00000 7600. 00| 8650. 00000 8650. 00| 8250. 00000 8250. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 6600. 00000 6600. 00| 7033. 00000 7033. 00| 7000. 00000 7000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 3075. 00000 3075. 00| 3160. 00000 3160. 00| 3300. 00000 3300. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02236 28.000 n2 | 16. 00000 448. 00| 4. 20000 117. 60| 29. 00000 812. 00
SURFACE, REMOVE | |
0006 202- 02255 1.000 EACH 400. 00000 400. 00| 740. 00000 740. 00| 1550. 00000 1550. 00
TREE, 460 nm REMOVE | | |
0007 202-02278 7.000 m | 60. 00000 420. 00| 26. 35000 184. 45| 45. 00000 315. 00
CURB, CONCRETE, REMOVE | [
0008 202- 60820 943.000 n2 | 2.00000 1886. 00| 4. 20000 3960. 60| 8. 00000 7544. 00
SURFACE M LLI NG ASPHALT | | |
0009 202- 60822 45.000 n2 | 2. 00000 90. 00| 4.20000 189. 00| 12. 00000 540. 00
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ |
0010 203- 02000 505.000 n8 | 30. 00000 15150. 00| 25. 80000 13029. 00| 19. 50000 9847. 50
EXCAVATI ON,  COVMON | | |
0011 303-52308 600.000 My | 17. 00000 10200. 00| 17. 20000 10320. 00| 15. 00000 9000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 402- 05468 455.000 My | 48. 00000 21840. 00| 38. 25000 17403. 75| 43. 00000 19565. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0013 402- 05477 242.000 My | 51. 00000 12342. 00| 54. 00000 13068. 00| 52. 00000 12584. 00

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 143, 496. 24 ROUTE : 9920
CALL ORDER : 250 CONTRACT I D : R -24850-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | RIETH RI LEY OONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0014 406- 05520 4.300 My | 141. 00000 606. 30| 200. 00000 860. 00| 250. 00000 1075. 00
ASPHALT FOR TACK CQOAT | | |
0015 603-91304 22.000 m | 33. 00000 726. 00| 16. 25000 357. 50| 35. 00000 770. 00
FENCE, WOOD, RESET | | |
0016 605- 06140 5.000 m | 150. 00000 750. 00| 172. 00000 860. 00| 245. 00000 1225. 00
CURB AND GUTTER, CONCRETE | |
0017 611-95023 8.000 EACH| 85. 00000 680. 00| 69. 00000 552. 00| 150. 00000 1200. 00
MAlI LBOX ASSEMBLY, RESET | | |
0018 621-01004 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0019 621- 06560 2875.000 n2 | 0. 60000 1725. 00| 0. 60000 1725. 00| 1. 22000 3507. 50
MULCHED SEEDI NG U | |
0020 621- 06570 230.000 n8 | 25. 00000 5750. 00| 31. 20000 7176. 00| 15. 00000 3450. 00
TOP SO L | | |
0021 621- 06574 295.000 n2 | 9. 15000 2699. 25| 9. 15000 2699. 25| 8. 00000 2360. 00
SODDI NG | | |
0022 720- 44000 15.000 EACH 300. 00000 4500. 00| 420. 00000 6300. 00| 265. 00000 3975. 00
CASTI NG, ADJUST TO GRADE | | |
0023 720- 97865 1.000 EACH 5310. 00000 5310. 00| 5310. 00000 5310. 00| 5250. 00000 5250. 00
MANHOLE, C2, MODI FI ED | | |
0024 801- 06606 4.000 EACH 80. 00000 320. 00| 140. 00000 560. 00| 158. 00000 632. 00
BARRI CADE, I11B | | |
0025 801- 06640 24.000 EACH 70. 00000 1680. 00| 69. 00000 1656. 00| 78. 00000 1872. 00
CONSTRUCTI ON SI GN, A |
0026 801- 06775 LUMP| 3704. 00000 3704. 00| 6825. 00000 6825. 00 13500. 00000 13500. 00
MAI NTAI NI NG TRAFFI C |
0027 802- 76025 29.000 n2 | 135. 67000 3934. 43 151. 00000 4379. 00 169. 00000 4901. 00

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |

LI NE, THERMOPLASTI C, BROKEN, YELLOW
100nm |

I
I
|
0028 802- 76055 248.000 m | 9. 93000 2462. 64 15. 60000 3868. 80 17. 50000 4340. 00
SI GN POST, A | |
0029 808- 02977 26.000 EACH 100. 00000 2600. 00| 100. 00000 2600. 00 203. 00000 5278. 00
TRANSVERSE MARKI NG, THERMOPLASTI C, BI KE |
SYMBOL | [
0030 808- 06716 78.000 m | 3. 40000 265. 20| 3. 40000 265. 20 3. 25000 253. 50
LI NE, REMOVE | |
0031 808- 75043 3825.000 m | 2.00000 7650. 00| 2. 00000 7650. 00 2. 35000 8988. 75
LINE, THERMOPLASTIC, SOLID, WH TE, 150 | |
mm | |
0032 808- 75240 479.000 m | 1. 70000 814. 30| 1. 70000 814. 30 1. 30000 622. 70
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 250 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 143, 496. 24 ROUTE : 9920
CALL ORDER . 250 CONTRACT ID : R -24850-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-0918397 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 808- 75320 26.000 EACH 50. 00000 1300. 00| 50. 00000 1300. 00| 33. 00000 858. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 132, 128. 12| $ 140, 673. 45| $ 148, 665. 95

CONTRACT TOTALS [ $ 132, 128. 12| $ 140, 673. 45| $ 148, 665. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 250 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 143, 496. 24 ROUTE : 9920
CALL ORDER . 250 CONTRACT ID : R -24850-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 Bl KE / PEDESTRAI N FACI LI TI ES
I I |
0001 105-01925 4.000 MOS | 1250. 00000 5000. 00| |
FIELD OFFICE, 51.1 nR | [ [
0002 105- 06845 LUWP| 20000. 00000 20000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 30000. 00000 30000. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02236 28.000 n2 | 50. 00000 1400. 00| |
SURFACE, REMOVE | | [
0006 202- 02255 1.000 EACH 358. 00000 358. 00|
TREE, 460 mm REMOVE | | |
0007 202-02278 7.000 m | 25. 00000 175. 00| |
CURB, CONCRETE, REMOVE [ [ [
0008 202- 60820 943.000 n2 | 5. 00000 4715. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0009 202- 60822 45.000 n2 | 50. 00000 2250. 00| |
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0010 203- 02000 505.000 nB | 20. 00000 10100. 00| |
EXCAVATI QN, COWDON | | |
0011 303-52308 600.000 My | 18. 00000 10800. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 402- 05468 455.000 My | 80. 00000 36400. 00| |
HVA BASE 25.0 nm MAI NLI NE | [ [
0013 402- 05477 242.000 My | 80. 00000 19360. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0014 406- 05520 4.300 My | 177. 00000 761. 10| |
ASPHALT FOR TACK COAT | | [
0015 603-91304 22.000 m | 40. 00000 880. 00| |
FENCE, WOOD, RESET | | |
0016 605-06140 5,000 m | 85. 00000 425. 00| |
CURB AND GUTTER, CONCRETE | | [
0017 611-95023 8.000 EACH 170. 00000 1360. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0018 621-01004 1.000 EACH 665. 00000 665. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0019 621- 06560 2875.000 n2 | 1. 23000 3536. 25| |
|

MJLCHED SEEDI NG U



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 250 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 143, 496. 24 ROUTE : 9920
CALL ORDER . 250 CONTRACT ID : R -24850-A COUNTI ES : ELKHART
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-2070195 | |
| ALPHA EXCAVATI NG & LANDSCAPI | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 621- 06570 230.000 n8 | 23. 29000 5356. 70| |
TOP SO L [ | |
0021 621-06574 295.000 n2 | 11. 25000 3318. 75| |
SODDI NG [ | [
0022 720- 44000 15. 000 EACH 289. 00000 4335. 00| |
CASTI NG ADJUST TO GRADE | [ [
0023 720-97865 1.000 EACH 3000. 00000 3000. 00| |
MANHOLE, C2, MODI FI ED | [ [
0024 801- 06606 4.000 EACH 198. 00000 792. 00| |
BARRI CADE, |11B | | [
0025 801- 06640 24.000 EACH 165. 00000 3960. 00| |
CONSTRUCTI ON SI GN, A | [ [
0026 801-06775 LUWP| 27500. 00000 27500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0027 802- 76025 29.000 n2 | 200. 00000 5800. 00| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0028 802- 76055 248.000 m | 15. 00000 3720. 00| |
SI GN POST, A | | |
0029 808- 02977 26. 000 EACH 400. 00000 10400. 00| |
TRANSVERSE MARKI NG, THERMOPLASTI C, BI KE | | [
SYMBOL [ [ |
0030 808-06716 78.000 m | 5. 00000 390. 00| |
LI NE, REMOVE | | [
0031 808- 75043 3825.000 m | 5. 00000 19125. 00| |
LI NE, THERMOPLASTIC, SOLID, WH TE, 150 | | |
m I I I
0032 808- 75240 479.000 m | 1. 50000 718. 50| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0033 808- 75320 26. 000 EACH| 95. 00000 2470. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 259, 071. 30| [

$ 259, 071.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 260 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 630, 401. 65 ROUTE :
CALL ORDER . 260 CONTRACT ID: R -24851-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9979011
SET- AS| DE :

VENDOR RANKI NG :

m
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,697, 824.83 100. 0000%
| (1) 35-1917625 | [
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ENHANCMENT- WABASH LANDI NG DEVELCPMENT PRQJIECT AND HERI TAGE
TRAI L
I | I
0001 105- 01925 12.000 MOS | 1450. 00000 17400. 00| |
FIELD OFFICE, 51.1 n2 | | I
0002 105- 06845 LUMP|  40000. 00000 40000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  84800. 00000 84800. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  25000. 00000 25000. 00| [
CLEARI NG R GHT OF WAY | | [
0005 202- 02240 20.540 n2 | 36. 00000 739. 44| |
PAVEMENT, REMOVE | | |
0006 202- 02241 78.630 m | 0. 01000 0. 79 [
GUARDRAI L, REMOVE [ | [
0007 202- 02279 550.200 m | 16. 00000 8803. 20| [
CURB AND GUTTER, REMOVE | | |
0008 202- 04089 2.000 EACH 50. 00000 100. 00| |
SHEET SI G\, REMOVE | | |
0009 202-52710 260.620 n2 | 2. 00000 521. 24| [
S| DEWALK, CONCRETE, REMOVE | | |
0010 202- 74045 5.000 EACH 70. 00000 350. 00| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0011 202- 91385 8.000 EACH| 650. 00000 5200. 00| |
I NLET, REMOVE | | |
0012 202- 98370 1.000 EACH| 400. 00000 400. 00| |
POLE, REMOVE | | |
0013 203- 02070 4052.230 n8 | 27. 00000 109410. 21| |
BORROW | [ |
0014 203- 06499 10.000 n2 | 65. 00000 650. 00| [
SUBGRADE TREATMENT | [ [
0015 205- 02224 270. 000 [ 6. 00000 1620. 00| |
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 630, 401. 65 ROUTE :
CALL ORDER . 260 CONTRACT ID: R -24851-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

(1) 35-1917625 | |

I

| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 205- 02236 16. 000 EACH, 90. 00000 1440. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
0017 205- 02237 13.000 EACH 75. 00000 975. 00|
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON |
0018 205- 03662 LUMP|  30000. 00000 30000. 00

|

I

I

I

| I

| |

| RRI GATI ON, LANDSCAPE , CITY | | |
0019 205- 03662 LUMP|  35000. 00000 35000. 00| |
| RRI GATI ON, LANDSCAPE , | NDOT | | |
0020 210-04181 1.000 EACH 900. 00000 900. 00| |
BI CYCLE RACK , ELEVEN LOOP | | |
0021 210-04181 2.000 EACH 700. 00000 1400. 00| |
Bl CYCLE RACK , SEVEN LOOP | | |
0022 210- 04181 8.000 EACH 300. 00000 2400. 00| |
BI CYCLE RACK , SI NGLE LOOP | | |
0023 211- 02060 378.060 n8 | 32. 00000 12097. 92| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0024 303- 52308 1473.980 My | 26. 00000 38323. 48| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 303- 60900 1160.090 My | 26. 00000 30162. 34| |
COVPACTED AGGREGATE FOR BASE, 0 , 9 | | |
0026 402- 05468 993.650 My | 49. 00000 48688. 85| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0027 402- 05473 651.700 My | 50. 00000 32585. 00| |
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | [ |
0028 402- 05477 570.810 My | 55. 00000 31394. 55| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0030 405- 05517 6.506 My | 300. 00000 1951. 80| |
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 3.110 My | 250. 00000 777.50] |
ASPHALT FOR TACK COAT | | |
0032 501- 05160 405.330 n2 | 65. 00000 26346. 45| |
CEMENT CONCRETE PAVEMENT, PLAIN, 200 mm | | |
0033 604- 01920 264.530 n2 | 185. 00000 48938. 05| |
CONCRETE PAVERS DRI VE | | |
0034 604- 01920 1549.200 n2 | 75. 00000 116190. 00| |
CONCRETE PAVERS PLAZA | | |
0035 604- 02018 25.700 n2 | 150. 00000 3855. 00| |
CONCRETE PAVERS, CURB RAMVP | | |
0036 604- 06069 11.090 n2 | 95. 00000 1053. 55| |
I

CURB RANP, CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 260 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 401. 65
CALL CRDER : 260
LETTI NG DATE : 03/21/00 10:00 AM

ROUTE :
CONTRACT ID: R -24851-A COUNTI ES : Tl PPECANCE

DI STRI CT CRAWFCRDSVI LLE DI STRI CT

SET- AS| DE :

(1) 35-1917625 | |
LESTONE CONTRACTCRS, L.P. | |

=z

LINE NO/ I TEM CODE / ALT

I I
AMOUNT] ANMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0037 604- 06069 98.010 n2 | 130. 00000 12741. 30| |
CURB RAVP, CONCRETE 100mm CORNAVENTAL | | |
0038 604- 06069 26.150 n2 | 160. 00000 4184. 00| |
CURB RAVP, CONCRETE 200mm ORNAMVENTAL | | |
0039 605- 06090 84.810 m | 40. 00000 3392. 40 |
CURB, | NTEGRAL, CONCRETE | [ |
0040 605- 06120 439.790 m | 89. 00000 39141. 31| |
CURB, CONCRETE | | |
0041 605- 06125 21.080 m | 150. 00000 3162. 00| |
CURB, CONCRETE, MODI FI ED | [ |
0042 605- 06155 248.650 m | 76. 00000 18897. 40| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0043 605- 06155 38.140 m | 76. 00000 2898. 64| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |
MOUNTABLE [ | |
0044 607- 06175 180.190 m | 79. 00000 14235. 01| |
GUTTER, CONCRETE | | |
0045 611- 03671 12.000 EACH 1500. 00000 18000. 00| |
TRASH RECEPTACLE | | |
0046 622- 02564 LUMP|  117000. 00000 117000. 00| |
LANDSCAPI NG | | |
0047 622- 04648 32.000 EACH| 1500. 00000 48000. 00| |
TREE GRATE | | |
0048 622- 04648 9.000 EACH 1500. 00000 13500. 00| |
TREE GRATE PAVER | | |
0049 704- 04850 2931.120 n2 | 58. 00000 170004. 96| |
CONCRETE PAVEMENT FOR S| DEWALKS, 100 nm | [ |
ORNANMENTAL [ | |
0050 704- 04850 1032.690 n2 | 105. 00000 108432. 45 |
CONCRETE PAVEMENT FOR STREETS, 260 mm | | |
ORNANMENTAL [ | |
0051 712- 03017 29.000 EACH 1150. 00000 33350. 00| |
PARK BENCH | | |
0052 715- 96040 175.070 m | 200. 00000 35014. 00| |
PI PE, PVC, SDR 35, 300 mm [ [ |
0053 720- 01894 10. 000 EACH 700. 00000 7000. 00| [
CASTING FURNI SH AND ADJUST TO GRADE | | [
0054 720- 04682 3.000 EACH 2200. 00000 6600. 00| |
INLET , E | | |
0055 720- 44000 15.000 EACH 350. 00000 5250. 00| |
I

CASTI NG ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/00
PACGE : 260 -4

ENG NEER S ESTI MATE: $ 1, 630, 401. 65 ROUTE :
CALL ORDER . 260 CONTRACT ID: R -24851-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

(1) 35-1917625 |
LESTONE CONTRACTORS, L.P. |

I
Y
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e mmmmmmmmeee e e e e e e e e e e e m e mmmmm— - — -
0056 720-97317 6.000 EACH 2100. 00000 12600. 00|
INLET, F | |
0057 720-97317 1.000 EACH 3200. 00000 3200. 00|
I NLET, F MODI FI ED | |
0058 801- 04308 6.000 EACH 320. 00000 1920. 00|
RCAD CLOSURE SI GN ASSEMBLY | |
0059 801- 06207 2695.530 m | 3. 20000 8625. 70|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0060 801- 06605 24.000 EACH| 120. 00000 2880. 00|
BARRI CADE, |11A | |
0061 801- 06640 9. 000 EACH 110. 00000 990. 00|
CONSTRUCTI ON SI GN, A | [
0062 801-06775 LUWP| 18600. 00000 18600. 00|
MAI NTAI NI NG TRAFFI C | |
0063 802-03110 1.000 EACH 8200. 00000 8200. 00|
SIG\, FIBER OPTIC | |
0064 802- 76025 13.720 n2 | 155. 00000 2126. 60|

SI GN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 2.03 nm THI CKNESS | |

0065 802- 76055 99.600 m | 11. 25000 1120. 50|
SI GN POST, A | |
0066 805- 01842 6.000 EACH 675. 00000 4050. 00|
HANDHOLE, SI GNAL | |
0067 805- 04133 1.000 EACH 560. 00000 560. 00|
SI GNAL PEDESTAL, 3.6 m | I
0068 805- 04757 1.000 EACH 7750. 00000 7750. 00|
SI GNAL CANTI LEVER STRUCTURE, CRNAMVENTAL, | |
9. 1m ARM | |
0069 805- 04808 1.000 EACH  22000.00000 22000. 00
PEDESTRI AN S| GNAL CROSSVALK WARNI NG | [
SYSTEM | [
0070 805- 05058 1.000 EACH 675. 00000 675. 00|
PEDESTAL S| GNAL, ORNAMENTAL, 3.6m | |
0071 805- 06592 1224.000 m | 34. 00000 41616. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0072 805- 78445 1.000 EACH 450. 00000 450. 00|
SI GNAL SERVI CE | |
0073 805- 78467 62.500 m | 5. 25000 328. 13
SI GNAL CABLE, 3C 8GA. | |
0074 805- 78470 45.000 m | 1. 10000 49. 50|

S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA | |

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 1, 630, 401. 65

CALL CRDER : 260

LETTI NG DATE : 03/21/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -24851-A
CRAWFCRDSVI LLE DI STRI CT

ROUTE :

DATE : 03/29/00
PAGE : 260 -5

COUNTI ES . TI PPECANCE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |
0075 805- 78480 38.800 m |
SI GNAL CABLE, 3C 14CGA |
0076 805- 78490 50.700 m |
SI GNAL CABLE, 7C 14CGA |
0077 805-78785 3.000 EACH
SI GNAL DETECTOR HOUSI NG |
0078 805- 78795 18.500 m |
SAW CUT FOR ROADVWAY LOCP AND SEALER
0079 805- 78900 2.000 EACH
PEDESTAL FOUNDATI QN, A |
0080 807-02193 14. 000 EACH|
LI GHT STANDARD FOUNDATI QN, 915 mm DI A, |
X 2450 mm |
0081 807-04653 23.000 EACH
LI GHTI NG FOUNDATI ON 610mm DI A. X 1220 |
0082 807-04744 LUWP|
LI GHTI NG UPLI GHTS AND QUTLETS |
0083 808-03179 1.000 EACH
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C, WORD (ONLY) |
0084 808- 05866 6.100 n2 |
PAVEMENT MESSAGE MARKI NG REMOVE |
0085 808- 06609 2.000 EACH
PAVEMENT MESSAGE MARKI NG |
0086 808-06713 102.480 m |
LI NE, PAINT, SOLID, WH TE, 100 nm |
0087 808-06714 22.730 m |
LI NE, PAINT, SCLID, YELLOW 100 nm |
0088 808-06716 190.580 m |
LI NE, REMOVE |
0089 808-74812 61.310 m |
I

TRANSVERSE MARKI NGS, PREFCORMED PLASTI C,
SCLID, YELLON CROSSHATCH LINE, 300 nm |

m |

m |

0090 808- 75051 501. 190
LI NE, PREFORMED PLASTIC, SOLID, WH TE, |
100 mMm

0091 808- 75054 1099. 650
LI NE, PREFORMED PLASTIC, SCOLID, YELLOW
100 mm

0092 808- 75067 62.710

I
I
m |
I

TRANSVERSE NMARKI NGS, PREFCRMED PLASTI C,

STOP LINE, 600 mm

<

1) 35-1917625

UNI'T PR CE

3.

4.

375.

34.

360.

500.

640.
47500.

160.

26.

175.

11.

22.

10000

10000

00000

00000

00000
00000

00000
00000

00000

00000
00000

. 00000

. 50000

. 75000

00000

. 70000

. 70000

00000

I
LESTONE CONTRACTCRS, L.P. |

I
ANOUNT]|
120. 28|

I
207. 87|

I
1125. 00|

I
629. 00|

I
720.

7000.

14720. 00
47500.

160.

158. 60

350.

34.
333.

0
0
0
0
0
102. 4
1
5
674. 4
1854. 4
4068. 7
6

0|
I
0l
I

|

I

I
0l
|
Y
I

I

I

I
0l
I
8|
I
0l
I
2|
I
1
I

I
0l
I

I
1
|

I
1379. 62|
I
|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 630, 401. 65

CALL ORDER . 260 CONTRACT ID: R -24851-A
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

ROUTE :

DATE : 03/29/00
PACGE : 260 -6

COUNTI ES . TI PPECANCE

(1) 35-1917625 |
LESTONE CONTRACTORS, L.P. |

I

| M
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE
__________________________________________ e
0093 808- 75071 17.000 EACH 145. 00000 2465. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C LANE | NDI CATI ON ARROW | |
0094 808- 75071 2.000 EACH 145. 00000 290. 00|
PAVEMENT NMESSAGE MARKI NGS, PREFORVED | |
PLASTI C LANE | NDI CATI ON ARROW HALFSI ZE | |
0095 808- 96575 2.000 EACH 180. 00000 360. 00|
PAVEMENT MESSAGE MARKI NGS, PREFORVED | |
PLASTI C, WORD BI KE | [
0096 808- 97222 2.000 EACH 70. 00000 140. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, | |
HANDI CAP  SYMBOL [ |

0097 808- 99077 58.560 m | 22. 00000 1288. 32|
LINE, PREFORVED PLASTIC, SOLID, WA TE, | |
600 nm | |
0098 203- 02000 2164.970 n8 | 25. 00000 54124. 25|
EXCAVATI ON, COVMON | |
SECTI ON TOTALS | $ 1,697, 824. 83
__________________________________________ O

CONTRACT TOTALS | $ 1,697, 824. 83|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B381003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2,046, 351.03 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $ 2,062, 068.12 100. 7680%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 2, 164,600.17 105. 7785%
4 35-1033872 GRADY BROTHERS, | NC. $ 2,231,208.89 109. 0335%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2, 253,841.39 110. 1395%
6 35-1151771 CALUMET ASPHALT PAVI NG CO $ 2, 264,391.13 110. 6550%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2, 483,024.96 121. 3391%
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOCKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001  ADDED TRAVEL LANES
I I |
0001 105- 01925 8.000 M5 | 1500. 00000 12000. 00| 1568. 41000 12547. 28] 1209. 40000 9675. 20
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  51000. 00000 51000. 00|  57560. 33000 57560.33|  72660. 00000 72660. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP|  101000. 00000 101000. 00]  103000. 00000 103000. 00|  105000. 00000 105000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  21913. 66000 21913.66|  72000. 00000 72000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 30.000 m | 25. 00000 750. 00| 27. 52000 825. 60| 6. 77000 203. 10
GUARDRAI L, REMOVE | |
0006 202- 02272 453.000 m | 12. 50000 5662. 50| 12. 61000 5712. 33| 5. 80000 2627. 40
PAVED S| DE DI TCH, REMOVE | | |
0007 202-51328 LUMP| 4000. 00000 4000. 00| 997. 63000 997. 63 5000. 00000 5000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51330 LUMP| 6000. 00000 6000. 00| 1077. 47000 1077. 47| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | |
0009 202- 60820 1831.000 n2 | 2. 32000 4247. 92| 4. 60000 8422. 60| 2. 94000 5383. 14
SURFACE M LLING ASPHALT | | |
0010 202- 74045 19.000 EACH 28. 00000 532. 00| 30. 81000 585. 39| 29. 40000 558. 60
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0011 202- 78515 LUMP| 1700. 00000 1700. 00| 1870. 99000 1870. 99| 1785. 00000 1785. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0012 202- 91385 2.000 EACH 485. 00000 970. 00| 85. 33000 170. 66| 161. 90000 323. 80

I NLET, REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 202-96133 271.500 m | 22. 00000 5973. 00| 12. 00000 3258. 00| 10. 64000 2888. 76
Pl PE, REMOVE | | |
0014 203-02000 4242.000 nB8 | 13. 00000 55146. 00| 17. 99000 76313. 58| 18. 72000 79410. 24
EXCAVATI ON, COVVON | | |
0015 203- 02070 2547.000 nB8 | 13. 25000 33747. 75| 0. 01000 25. 47| 1. 00000 2547. 00
BORROW | | |
0016 205- 02229 896.000 m | 7. 70000 6899. 20| 8. 48000 7598. 08| 8. 09000 7248. 64
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0017 205-02234 31.000 EACH 50. 00000 1550. 00| 55. 03000 1705. 93| 52. 50000 1627. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON [ | [
0018 205- 02237 48. 000 EACH 30. 00000 1440. 00| 33. 02000 1584. 96| 31. 50000 1512. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0019 211- 02060 2931.000 n8 | 25. 00000 73275. 00| 22. 79000 66797. 49| 11. 34000 33237.54
B BORROW FOR STRUCTURE BACKFI LL | | [
0020 213-52830 21.200 nB8 | 375. 00000 7950. 00| 101. 95000 2161. 34| 90. 53000 1919. 24
FLOMBLE MORTAR | | [
0021 303-04853 331.800 My | 18. 00000 5972. 40| 19. 23000 6380. 51| 14. 40000 4777.92
COVPACTED AGGREGATE | | |
0022 303-52308 917.000 My | 17. 00000 15589. 00| 20. 96000 19220. 32| 21. 68000 19880. 56
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 401- 05437 7562.000 My | 38. 50000 291137. 00| 38. 53000 291363. 86| 36. 75000 277903. 50
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0024 401- 05455 5630.000 My | 38. 50000 216755. 00| 40. 72000 229253. 60| 38. 85000 218725. 50
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0025 401- 05456 2556.000 My | 61. 00000 155916. 00| 57. 23000 146279. 88| 54. 60000 139557. 60
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0026 406- 05520 24.200 My | 255. 00000 6171. 00| 198. 10000 4794. 02| 189. 00000 4573. 80
ASPHALT FOR TACK COAT | | |
0027 406- 06466 11539.000 m | 3. 00000 34617. 00| 2. 48000 28616. 72| 2. 36000 27232.04
POLYMERI C ASPHALT JO NT TAPE [ | [
0028 604- 06069 162.100 n2 | 33. 81000 5480. 60| 32. 85000 5324. 99| 38. 08000 6172.77
CURB RAMP, CONCRETE | | |
0029 604-91531 1345.800 n2 | 25. 69000 34573. 60| 24. 96000 33591. 17| 25. 96000 34936. 97
S| DEWALK, CONCRETE, 100 nm | | |
0030 605-06140 2709.000 m | 30. 00000 81270. 00| 39. 81000 107845. 29| 35. 64000 96548. 76
CURB AND GUTTER, CONCRETE | | [
0031 605-06215 81.000 m | 92. 55000 7496. 55| 89. 91000 7282. 71| 78. 52000 6360. 12

CENTER CURB, D, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 607- 06335 48.000 m | 54. 70000 2625. 60| 53. 14000 2550. 72| 72. 60000 3484. 80
PAVED SIDE DI TCH, A | | |
0033 607- 06350 165.000 m | 78. 87000 13013. 55| 76. 62000 12642. 30| 95. 78000 15803. 70
PAVED SIDE DI TCH, D | | [
0034 610- 05527 127.300 M | 60. 00000 7638. 00| 90. 25000 11488. 83| 86. 10000 10960. 53
HVA FOR APPROACHES | |
0035 611- 05330 2648.500 n2 | 37. 65000 99716. 03| 36. 57000 96855. 65| 37. 35000 98921. 48
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 615-01323 6. 000 EACH 500. 00000 3000. 00| 250. 36000 1502. 16| 290. 16000 1740. 96
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0037 616-02320 244.000 n2 | 1. 90000 463. 60| 3.12000 761. 28| 4. 08000 995. 52
GEOTEXTI LES | | |
0038 616- 06405 198.000 My | 24. 00000 4752. 00| 29. 86000 5912. 28| 23.11000 4575. 78
Rl PRAP, REVETNMENT | | |
0039 621-01004 2.000 EACH 650. 00000 1300. 00] 715. 38000 1430. 76| 682. 50000 1365. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06560 1704.000 n2 | 0. 70000 1192. 80| 0. 78000 1329. 12| 0. 74000 1260. 96
MULCHED SEEDI NG, U | |
0041 621- 06567 199. 000 kL | 1. 00000 199. 00| 1. 10000 218. 90| 1. 05000 208. 95
WATER | | |
0042 621- 06575 11023.000 n2 | 2.90000 31966. 70| 3. 19000 35163. 37| 3. 05000 33620. 15
SODDI NG, NURSERY | | [
0043 714-06688 66.000 m | 700. 00000 46200. 00| 659. 27000 43511. 82| 654. 04000 43166. 64

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 1500 nmm X 600 nm | | |

0044 715- 05048 2551.000 m | 8. 00000 20408. 00| 7. 71000 19668. 21 8. 07000 20586. 57
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0045 715- 05149 233.450 m | 38. 00000 8871. 10| 59. 27000 13836. 58] 98. 32000 22952. 80
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0046 715- 05154 702.000 m | 86. 00000 60372. 00| 81. 09000 56925. 18] 74. 90000 52579. 80
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |

0047 715- 05156 380.000 m | 117. 00000 44460. 00| 89. 06000 33842. 80| 95. 71000 36369. 80
PIPE, TYPE 2, CIROULAR 750 nm [ [ |

0048 715- 05169 142.500 m | 63. 00000 8977. 50| 58. 89000 8391. 83| 69. 77000 9942. 23
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0049 715- 05408 200.000 m | 49. 00000 9800. 00| 71. 26000 14252. 00| 38. 32000 7664. 00
Pl PE, SANI TARY SEVER 200 nm | | |

0050 715- 05422 426.000 m | 180. 00000 76680. 00| 183. 79000 78294. 54| 120. 00000 51120. 00

PI PE, SLOTTED DRAIN, 300 nm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0051 715-05711 32.000 m | 42. 00000 1344. 00| 49. 22000 1575. 04| 77. 00000 2464. 00
PI PE, SANI TARY SEWER 150 mm | | |
0052 715- 46000 9.000 EACH 240. 00000 2160. 00| 306. 90000 2762. 10| 318. 47000 2866. 23
PI PE END SECTI ON, 300 mm | | [
0053 715- 46005 22.000 EACH 280. 00000 6160. 00| 340. 94000 7500. 68| 351. 14000 7725. 08
PI PE END SECTION, 375 mm | | [
0054 715- 46020 2.000 EACH 365. 00000 730. 00| 455. 05000 910. 10| 424. 95000 849. 90
PI PE END SECTION, 600 mm | | [
0055 715-99013 81.300 m | 70. 00000 5691. 00| 57. 00000 4634. 10| 41. 54000 3377. 20
PI PE, RELOCATE | | [
0056 718-52610 536.000 n8 | 33. 00000 17688. 00| 36. 24000 19424. 64| 38. 34000 20550. 24
AGGREGATE FOR UNDERDRAI NS | | [
0057 720-03194 2.000 EACH 1825. 00000 3650. 00| 1895. 04000 3790. 08| 1556. 45000 3112. 90
MANHOLE , SANI TARY | | |
0058 720-03194 1.000 EACH 8515. 00000 8515. 00| 7686. 34000 7686. 34| 25000. 00000 25000. 00
MANHOLE , SPECI AL STRUCTURE, STR NO | | |
109 I | |
0059 720-03194 1.000 EACH 8515. 00000 8515. 00| 7978. 00000 7978. 00| 25000. 00000 25000. 00
MANHOLE , SPECI AL STRUCTURE, STR. NO. 81| | |
0060 720-03194 1.000 EACH 1315. 00000 1315. 00| 944. 81000 944. 81| 2521. 64000 2521. 64
MANHOLE CURB ENTRANCE | | |
0061 720-04790 1.000 EACH 700. 00000 700. 00| 520. 67000 520. 67| 583. 83000 583. 83
CASTI NG | | |
0062 720-44000 11. 000 EACH 350. 00000 3850. 00| 284. 46000 3129. 06| 193. 00000 2123.00
CASTI NG ADJUST TO GRADE | |
0063 720- 45030 17.000 EACH 1130. 00000 19210. 00| 722. 74000 12286. 58| 814. 33000 13843. 61
I NLET, E7 | | |
0064 720- 45045 22.000 EACH 1360. 00000 29920. 00| 986. 54000 21703. 88| 1066. 01000 23452. 22
I NLET, J10 | | |
0065 720- 45055 5.000 EACH 1360. 00000 6800. 00| 1006. 27000 5031. 35| 1096. 26000 5481. 30
I NLET, MLO | | |
0066 720-45260 1.000 EACH 680. 00000 680. 00| 576. 62000 576. 62| 410. 80000 410. 80
PI PE CATCH BASIN, 300 mm | | |
0067 720-45410 7.000 EACH 1590. 00000 11130. 00] 1700. 83000 11905. 81| 1530. 65000 10714. 55
MANHOLE, C4 | | |
0068 720-45415 5.000 EACH 4575. 00000 22875. 00| 2140. 22000 10701. 10| 2042. 48000 10212. 40
MANHOLE, D4 | | |
0069 720-90017 1.000 EACH 1025. 00000 1025. 00| 514. 48000 514. 48| 983. 73000 983.73
I NLET, J | | |
0070 730- 26825 1.000 EACH| 8200. 00000 8200. 00| 5516. 89000 5516. 89| 6848. 60000 6848. 60
GRATED BOX END SECTION, |, 3:1, 1775 mm| | |
|

X 1175 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0071 801-01504 14.000 EACH 40. 00000 560. 00| 44. 02000 616. 28| 42. 00000 588. 00
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0072 801-04308 4.000 EACH 200. 00000 800. 00| 220. 12000 880. 48| 210. 00000 840. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0073 801- 06203 8357.000 m | 0. 20000 1671. 40| 0. 22000 1838. 54| 0. 21000 1754. 97
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0074 801- 06206 136.000 mm | 0. 30000 40. 80| 0. 33000 44. 88| 0. 32000 43.52
TEMPORARY PAVEMENT MARKI NG, 150 nm | | |
0075 801-06216 140.200 m | 1. 50000 210. 30| 1. 65000 231. 33| 1. 58000 221.52
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0076 801- 06606 11.000 EACH 75. 00000 825. 00| 82. 55000 908. 05| 78. 75000 866. 25
BARRI CADE, 111B | | |
0077 801- 06625 16. 000 EACH 90. 00000 1440. 00| 99. 05000 1584. 80| 94. 50000 1512. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0078 801- 06640 24.000 EACH 75. 00000 1800. 00| 82. 55000 1981. 20| 78. 75000 1890. 00
CONSTRUCTI ON SI GN, A | | [
0079 801- 06645 2.000 EACH 35. 00000 70. 00| 38. 53000 77. 06| 36. 75000 73.50
CONSTRUCTI ON SI G\, B | | [
0080 801-06775 LUVP| 25000. 00000 25000. 00| 44318. 60000 44318. 60| 148000. 00000 148000. 00
MAI NTAI NI NG TRAFFI C | | [
0081 802-02489 96.200 m | 35. 00000 3367. 00| 38. 53000 3706. 59| 36. 75000 3535. 35
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0082 803-02310 2147.000 kg | 1. 60000 3435. 20| 1. 76000 3778. 72| 1. 68000 3606. 96
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0083 803-03126 3.000 EACH 30. 00000 90. 00| 33. 02000 99. 06| 31. 50000 94. 50
OVERHEAD S| GN, RELOCATE | | [
0084 803-06031 23.500 nm8 | 435. 00000 10222. 50| 478. 76000 11250. 86| 456. 75000 10733. 63
SI GN FOUNDATI ONS, CONCRETE | | |
0085 803-76125 5.000 EACH 5332. 00000 26660. 00| 5868. 29000 29341. 45| 4758. 60000 23793. 00
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0086 805-01583 449.000 m | 24. 00000 10776. 00| 26. 42000 11862. 58| 25. 20000 11314. 80
CONDUI T, STEEL, GALVAN ZED, 1 RACEWAY, | | |
NON PAVED, 50 nm | [ |
0087 805-01584 170.000 m | 25. 00000 4250. 00| 27.52000 4678. 40| 26. 25000 4462. 50
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | | |
PAVED, 50 mm | | |
0088 805-01585 13.000 m | 39. 00000 507. 00| 42. 92000 557. 96| 40. 95000 532.35

CONDUI T, STEEL, GALVANI ZED, 2 RACEWAY, |
NON PAVED, 50 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 270 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 805-01588 2.000 m 75. 00000 150. 00| 82. 55000 165. 10| 78. 75000 157. 50

CONDUI T, STEEL, GALVAN ZED, 4 RACEWAY,
NON PAVED, 50 mm

0090 805- 01589 2.000 m 80. 00000 160. 00| 88. 05000 176. 10| 84. 00000 168. 00
CONDUI T, STEEL, GALVANI ZED, 5 RACEVAY, | |
NON PAVED, 50 mm [ |

0091 805- 01815 4.000 EACH 1630. 00000 6520. 00| 1793. 95000 7175. 80| 1711. 50000 6846. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0092 805- 01842 9.000 EACH 575. 00000 5175. 00| 632. 84000 5695. 56 603. 75000 5433. 75
HANDHOLE, SI GNAL | | |

0093 805- 02087 LUMP| 1120. 00000 1120. 00| 1232. 65000 1232. 65| 1232. 00000 1232. 00
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |

0094 805- 02152 4.000 EACH 425. 00000 1700. 00| 467. 75000 1871. 00| 446. 25000 1785. 00
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nm | | |

0095 805- 02327 2.000 EACH 250. 00000 500. 00| 275. 15000 550. 30| 262. 50000 525. 00
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |

0096 805- 78100 1.000 EACH 9800. 00000 9800.00]  10785. 68000 10785.68|  10780. 00000 10780. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0097 805- 78205 4.000 EACH 425. 00000 1700. 00| 467. 75000 1871. 00| 446. 25000 1785. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |

0098 805- 78230 4.000 EACH 645. 00000 2580. 00| 709. 88000 2839. 52| 677. 25000 2709. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0099 805- 78415 4.000 EACH 1300. 00000 5200. 00| 1430. 75000 5723. 00| 1365. 00000 5460. 00
SPAN, CATENARY, AND TETHER | | |

0100 805- 78420 4.000 EACH 185. 00000 740. 00| 203. 61000 814. 44| 194. 25000 777.00
DI SCONNECT HANGER | | |

0101 805- 78445 1.000 EACH 435. 00000 435. 00| 478. 76000 478. 76 456. 75000 456. 75
SI GNAL SERVI CE | | |

0102 805- 78465 19.000 m | 6. 30000 119. 70| 6. 94000 131. 86| 6. 62000 125.78
SI GNAL CABLE, 2C 8GA. | | |

0103 805- 78470 2101.000 m | 1. 60000 3361. 60| 1. 76000 3697. 76| 1. 68000 3529. 68
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0104 805- 78485 387.000 m | 5. 30000 2051. 10| 5. 83000 2256. 21 5. 57000 2155. 59
SI GNAL CABLE, 5C 14GA. | |

0105 805- 78490 388.000 m | 5. 70000 2211. 60| 6. 27000 2432. 76 5. 99000 2324. 12

SI GNAL CABLE, 7C 14GA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
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TABULATI ON CF BI DS

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0106 805- 78500 176.000 m | 7. 00000 1232. 00| 7. 70000 1355. 20| 7. 35000 1293. 60
SI GNAL CABLE, 11C 14GA. | | |
0107 805- 78510 2094.000 m | 4. 00000 8376. 00| 4. 41000 9234. 54| 4. 20000 8794. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0108 805- 78785 18.000 EACH 550. 00000 9900. 00| 605. 32000 10895. 76| 577. 50000 10395. 00
Sl GNAL DETECTOR HOUSI NG | | [
0109 805- 78795 809.000 m | 15. 00000 12135. 00| 16. 51000 13356. 59| 15. 75000 12741. 75
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0110 805- 78900 2.000 EACH 450. 00000 900. 00| 495. 26000 990. 52| 472. 50000 945. 00
PEDESTAL FOUNDATI ON, A [ [ [
0111 805- 78925 1.000 EACH 790. 00000 790. 00| 869. 46000 869. 46| 829. 50000 829. 50
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0112 805-81032 4.000 EACH 2250. 00000 9000. 00| 2476. 31000 9905. 24| 2362. 50000 9450. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0113 805-96121 4.000 EACH 85. 00000 340. 00| 93. 55000 374. 20| 89. 25000 357.00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0114 805-97114 62.000 m | 22.00000 1364. 00| 24. 21000 1501. 02] 23. 10000 1432. 20
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0115 805-99162 2.000 EACH 325. 00000 650. 00| 357. 69000 715. 38| 341. 25000 682. 50
SI GNAL PEDESTAL, 3.4 m | | [
0116 808-06701 2737.000 m | 0. 90000 2463. 30| 0. 99000 2709. 63| 0. 95000 2600. 15
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0117 808-06703 965.000 m | 0. 85000 820. 25| 0. 94000 907. 10| 0. 89000 858. 85
LI NE, THERMOPLASTIC, SOLID, Wd TE, 100nm | [
0118 808- 06705 39.000 m | 1. 70000 66. 30| 1. 87000 72. 93| 1. 79000 69. 81
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | | |
mm I I I
0119 808- 75240 482.000 m | 0. 90000 433. 80| 0. 99000 477. 18| 0. 95000 457. 90
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0120 808- 75245 3062.000 m | 0. 85000 2602. 70| 0. 94000 2878. 28| 0. 89000 2725. 18
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0121 808- 75297 141.000 m | 7.00000 987. 00| 7. 70000 1085. 70| 7.35000 1036. 35
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0122 808- 75300 136.000 m | 1. 53000 208. 08| 1. 68000 228. 48| 1. 61000 218. 96
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0123 808- 75320 37.000 EACH 42. 00000 1554. 00| 46. 23000 1710. 51| 44, 10000 1631. 70
I
I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1609544 | (3) 35-0999231
|E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0124 808- 75325 30. 000 EACH 52. 00000 1560. 00| 57. 23000 1716. 90| 54. 60000 1638. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0125 808- 75998 387.000 EACH 24. 00000 9288. 00| 33. 02000 12778. 74| 25. 20000 9752. 40
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0126 808-92027 390.000 m | 1. 70000 663. 00| 1. 87000 729. 30| 1. 79000 698. 10
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm [ |
0127 808-96016 60.000 m 2. 55000 153. 00| 2. 81000 168. 60| 2. 68000 160. 80

LI NE, THERMOPLASTIC, SCLID, YELLOW 300
mm

I

|

I| I
SECTI ON TOTALS |

|
$ 2,046, 351. 03]

CONTRACT TOTALS | $ 2,046, 351. 03|

|
$ 2,062, 068. 12| $ 2,164, 600.17

$ 2,062, 068. 12| $ 2,164, 600.17
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ADDED TRAVEL LANES

I
3000. 00000 24000. 00| 1800. 00000 14400. 00| 1867. 54000 14940. 32

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0017 205- 02234 31.000 EACH 78. 75000 2441. 25| 54. 80000 1698. 80 52. 75000 1635. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON |

0018 205- 02237 48.000 EACH 68. 25000 3276. 00| 32. 90000 1579. 20 31. 65000 1519. 20

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
CURB | NLET PROTECTI ON [ |

0001 105- 01925 8.000 MOS
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  54915. 00000 54915.00]  57000. 00000 57000.00]  31123. 25000 31123. 25
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  78000. 00000 78000. 00|  65000. 00000 65000. 00| 100768. 00000 100768. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  22249. 43000 22249.43]  50000. 00000 50000. 00|  40000. 00000 40000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 30.000 m | 26. 25000 787. 50| 27. 40000 822. 00| 26. 38000 791. 40
GUARDRAI L, REMOVE | |
0006 202- 02272 453.000 m | 25. 00000 11325. 00| 20. 70000 9377. 10| 19. 94000 9032. 82
PAVED S| DE DI TCH, REMOVE | | |
0007 202-51328 LUMP| 7128. 82000 7128. 82| 5000. 00000 5000. 00| 4853. 12000 4853. 12
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0008 202- 51330 LUMP| 3310. 72000 3310. 72| 6300. 00000 6300. 00| 6066. 40000 6066. 40
PRESENT STRUCTURE, REMOVE | | |
0009 202- 60820 1831.000 n2 | 4.88000 8935. 28| 3. 80000 6957. 80| 3. 22000 5895. 82
SURFACE M LLING ASPHALT | | |
0010 202- 74045 19.000 EACH 28. 00000 532. 00| 30. 70000 583. 30| 29. 54000 561. 26
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0011 202- 78515 LUMP| 1700. 00000 1700. 00| 1864. 00000 1864. 00| 1793. 54000 1793. 54
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0012 202- 91385 2.000 EACH 239. 14000 478. 28 630. 00000 1260. 00| 606. 64000 1213. 28
I NLET, REMOVE | | |
0013 202- 96133 271.500 m | 40. 28000 10936. 02| 40. 50000 10995. 75| 38. 93000 10569. 50
Pl PE, REMOVE | |
0014 203- 02000 4242.000 n8 | 18. 00000 76356. 00| 16. 30000 69144. 60| 15. 72000 66684. 24
EXCAVATI ON,  COVMMON | | |
0015 203- 02070 2547.000 n8 | 10. 00000 25470. 00| 8. 10000 20630. 70| 7.81000 19892. 07
BORROW | |
0016 205- 02229 896.000 m | 13. 50000 12096. 00| 8. 40000 7526. 40 8. 12000 7275. 52
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 211-02060 2931.000 nB8 | 27. 82000 81540. 42| 19. 70000 57740. 70| 18. 99000 55659. 69
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 21.200 n8 | 62. 25000 1319. 70| 104. 20000 2209. 04| 100. 23000 2124. 88
FLOMBLE MORTAR | | [
0021 303- 04853 331.800 My | 22. 85000 7581. 63| 54. 30000 18016. 74| 10. 55000 3500. 49
COVPACTED AGGREGATE | | [
0022 303-52308 917.000 My | 19. 92000 18266. 64| 31. 60000 28977. 20| 17. 80000 16322. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 401- 05437 7562.000 My | 40. 12000 303387. 44| 35. 50000 268451. 00| 39. 58000 299303. 96
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0024 401- 05455 5630.000 My | 39. 14000 220358. 20| 36. 60000 206058. 00| 39. 30000 221259. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0025 401- 05456 2556.000 My | 46. 80000 119620. 80| 49. 40000 126266. 40| 62. 68000 160210. 08
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | |
0026 406- 05520 24,200 My | 596. 00000 14423. 20| 664. 00000 16068. 80| 150. 00000 3630. 00
ASPHALT FOR TACK COAT | | [
0027 406- 06466 11539.000 m | 3. 00000 34617. 00| 2. 50000 28847. 50| 3. 02000 34847.78
POLYMERI C ASPHALT JO NT TAPE | | [
0028 604- 06069 162.100 n2 | 46. 20000 7489. 02| 81. 00000 13130. 10| 44. 17000 7159. 96
CURB RAMP, CONCRETE | | [
0029 604-91531 1345.800 n2 | 28. 60000 38489. 88| 36. 70000 49390. 86| 30. 27000 40737. 37
S| DEWALK, CONCRETE, 100 nm | | [
0030 605-06140 2709.000 m | 38. 92000 105434. 28| 42. 20000 114319. 80| 50. 78000 137563. 02
CURB AND GUTTER, CONCRETE | | [
0031 605-06215 81.000 m | 191. 01000 15471. 81| 101. 00000 8181. 00| 62. 13000 5032. 53
CENTER CURB, D, CONCRETE | | |
0032 607-06335 48.000 m | 66. 61000 3197. 28| 136. 00000 6528. 00| 69. 02000 3312. 96
PAVED SIDE DI TCH, A | | |
0033 607-06350 165.000 m | 110. 75000 18273. 75| 104. 00000 17160. 00| 86. 46000 14265. 90
PAVED Sl DE DI TCH, D | | |
0034 610- 05527 127.300 My | 150. 00000 19095. 00| 111. 00000 14130. 30| 54. 82000 6978. 59
HVA FOR APPROACHES | | |
0035 611- 05330 2648.500 n2 | 43. 50000 115209. 75| 63. 00000 166855. 50| 63. 09000 167093. 87
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 615-01323 6.000 EACH 400. 00000 2400. 00| 384. 00000 2304. 00| 483. 80000 2902. 80
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0037 616- 02320 244.000 n2 | 2. 10000 512. 40| 3. 00000 732. 00| 2. 85000 695. 40
GEOTEXTI LES | | [
0038 616- 06405 198.000 My | 16. 91000 3348. 18| 24. 00000 4752. 00| 23. 21000 4595. 58

Rl PRAP, REVETMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/ 00
270 -11

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 621-01004 2.000 EACH 693. 00000 1386. 00| 700. 00000 1400. 00| 685. 77000 1371. 54
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06560 1704.000 n2 | 2. 00000 3408. 00| 0. 77000 1312. 08| 0. 74000 1260. 96
MULCHED SEEDI NG U | | |
0041 621- 06567 199.000 kL | 1. 05000 208. 95| 1. 10000 218. 90| 1. 06000 210. 94
WATER [ | |
0042 621- 06575 11023.000 n2 | 4. 85000 53461. 55| 3. 23000 35604. 29| 3. 06000 33730. 38
SODDI NG,  NURSERY | | |
0043 714-06688 66.000 m | 782. 92000 51672. 72| 764. 00000 50424. 00| 735. 35000 48533. 10
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm X 600 mm | | [
0044 715-05048 2551.000 m | 8. 02000 20459. 02| 10. 90000 27805. 90| 7.12000 18163. 12
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0045 715-05149 233.450 m | 142. 00000 33149. 90| 78. 00000 18209. 10| 74. 91000 17487. 74
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0046 715-05154 702.000 m | 100. 82000 70775. 64| 106. 00000 74412. 00| 102. 34000 71842. 68
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0047 715- 05156 380.000 m | 105. 51000 40093. 80| 136. 00000 51680. 00| 130. 82000 49711. 60
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0048 715-05169 142.500 m | 80. 90000 11528. 25| 85. 50000 12183. 75| 82. 29000 11726. 33
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0049 715-05408 200.000 m | 80. 80000 16160. 00| 97. 60000 19520. 00| 93. 90000 18780. 00
PI PE, SANI TARY SEWER 200 mm | | [
0050 715-05422 426.000 m | 155. 34000 66174. 84| 200. 00000 85200. 00| 180. 38000 76841. 88
Pl PE, SLOTTED DRAIN, 300 nm | | |
0051 715-05711 32.000 m | 80. 23000 2567. 36| 83. 30000 2665. 60| 80. 18000 2565. 76
PI PE, SANI TARY SEVER 150 nm | | |
0052 715-46000 9.000 EACH 112. 24000 1010. 16| 500. 00000 4500. 00| 474, 76000 4272. 84
PI PE END SECTI ON, 300 mm | | |
0053 715-46005 22.000 EACH 124. 63000 2741. 86| 515. 00000 11330. 00| 495. 86000 10908. 92
PI PE END SECTION, 375 mm | | [
0054 715-46020 2.000 EACH 197. 93000 395. 86| 636. 00000 1272. 00| 611. 92000 1223. 84
PI PE END SECTION, 600 mm | | |
0055 715-99013 81.300 m | 63. 30000 5146. 29| 106. 00000 8617. 80| 102. 34000 8320. 24
Pl PE, RELOCATE | | |
0056 718-52610 536.000 nB8 | 26. 03000 13952. 08| 26. 50000 14204. 00| 29. 01000 15549. 36
AGGREGATE FOR UNDERDRAI NS | | |
0057 720-03194 2.000 EACH 1146. 03000 2292. 06| 1935. 50000 3871. 00| 1862. 12000 3724. 24
MANHOLE , SANI TARY | | |
0058 720-03194 1. 000 EACH 10151. 27000 10151. 27| 11130. 50000 11130. 50| 10708. 51000 10708. 51
MANHOLE , SPECI AL STRUCTURE, STR NO. | | |

109



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 29/ 00
270 -12

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 RQUTE :
CALL ORDER : 270 CONTRACT ID : R -24852-A COUNTI ES : MARION
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0059 720-03194 1.000 EACH 10369. 59000 10369. 59| 9590. 00000 9590. 00| 9226. 20000 9226. 20
MANHOLE , SPECI AL STRUCTURE, STR NO. 81| | |
0060 720-03194 1.000 EACH 911. 68000 911. 68| 976. 00000 976. 00| 938. 97000 938. 97
MANHOLE CURB ENTRANCE | | |
0061 720-04790 1.000 EACH 262. 19000 262. 19| 548. 30000 548. 30| 527. 51000 527.51
CASTI NG | | |
0062 720- 44000 11. 000 EACH 353. 27000 3885. 97| 734. 72000 8081. 92| 706. 87000 7775.57
CASTI NG ADJUST TO GRADE | | |
0063 720- 45030 17.000 EACH 776. 10000 13193. 70| 1151. 43000 19574. 31| 1107. 78000 18832. 26
I NLET, E7 | | |
0064 720- 45045 22.000 EACH 1011. 77000 22258. 94| 1178. 85000 25934. 70| 1134. 15000 24951. 30
I NLET, J10 | | |
0065 720- 45055 5.000 EACH 1011. 77000 5058. 85| 1677. 80000 8389. 00| 1614. 19000 8070. 95
I NLET, MLO | | |
0066 720-45260 1.000 EACH 753. 54000 753. 54| 910. 18000 910. 18| 875. 67000 875. 67
Pl PE CATCH BASI N, 300 mm | | |
0067 720-45410 7.000 EACH 1209. 94000 8469. 58| 2050. 64000 14354. 48| 1972. 90000 13810. 30
MANHOLE, C4 | | |
0068 720-45415 5.000 EACH 1545. 82000 7729. 10| 3838. 10000 19190. 50| 3692. 59000 18462. 95
MANHOLE, D4 | | |
0069 720-90017 1.000 EACH 776.10000 776. 10| 1315. 92000 1315. 92| 1266. 03000 1266. 03
I NLET, J | | |
0070 730-26825 1.000 EACH 7073. 36000 7073. 36| 5702. 32000 5702. 32| 5486. 13000 5486. 13
GRATED BOX END SECTION, |, 3:1, 1775 mm| | |
X 1175 nm | | |
0071 801-01504 14. 000 EACH 42.00000 588. 00| 43. 86000 614. 04| 42. 20000 590. 80
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0072 801- 04308 4.000 EACH 210. 00000 840. 00| 219. 32000 877. 28| 211. 01000 844.04
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06203 8357.000 m | 0. 21000 1754. 97| 0. 22000 1838. 54| 0. 21000 1754. 97
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0074 801- 06206 136.000 mm | 0. 36000 48. 96| 0. 33000 44. 88| 0. 32000 43.52
TEMPORARY PAVEMENT MARKI NG 150 mm | | |
0075 801-06216 140.200 m | 1. 60000 224. 32| 1. 64000 229. 93| 1. 58000 221.52
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0076 801- 06606 11. 000 EACH 78. 75000 866. 25| 82. 25000 904. 75| 79. 13000 870. 43
BARRI CADE, |11B | | |
0077 801- 06625 16. 000 EACH 94. 50000 1512. 00| 98. 69000 1579. 04| 94. 95000 1519. 20

DETOUR RQUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801- 06640 24.000 EACH 78. 75000 1890. 00| 82. 25000 1974. 00| 79. 13000 1899. 12
CONSTRUCTI ON SI GN, A | | |
0079 801- 06645 2.000 EACH 36. 75000 73. 50| 38. 38000 76. 76| 36. 93000 73. 86
CONSTRUCTI ON SI G\, B | | [
0080 801-06775 LUWP| 85000. 00000 85000. 00| 29627. 01000 29627. 01| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | [
0081 802-02489 96.200 m | 35. 00000 3367. 00| 38. 38000 3692. 16| 36. 93000 3552. 67
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0082 803- 02310 2147.000 kg | 1. 60000 3435. 20| 1. 75000 3757. 25| 1. 69000 3628. 43
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0083 803-03126 3.000 EACH 30. 00000 90. 00| 32. 90000 98. 70| 31. 65000 94. 95
OVERHEAD Sl GN, RELCCATE | | |
0084 803-06031 23.500 nm8 | 435. 00000 10222. 50| 477. 02000 11209. 97| 458. 94000 10785. 09
S| GN FOUNDATI ONS, CONCRETE | | |
0085 803-76125 5.000 EACH 5332. 00000 26660. 00| 5847. 07000 29235. 35| 5625. 40000 28127.00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | |
0086 805-01583 449.000 m 27. 20000 12212. 80| 26. 32000 11817. 68| 25. 32000 11368. 68

CONDUI T, STEEL, GALVAN ZED, 1 RACEWAY,
NON PAVED, 50 mm

I
|

0087 805- 01584 170.000 m | 29. 50000 5015. 00| 27. 42000 4661. 40 26. 38000 4484. 60
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | | |
PAVED, 50 nm | | |

0088 805- 01585 13.000 m | 42. 90000 557. 70| 42. 77000 556. 01 41. 15000 534. 95
CONDUI T, STEEL, GALVANI ZED, 2 RACEWAY, | | |
NON PAVED, 50 mm | | |

0089 805- 01588 2.000 m | 82. 50000 165. 00| 82. 25000 164. 50| 79. 13000 158. 26
CONDUI T, STEEL, GALVANI ZED, 4 RACEWAY, | | |
NON PAVED, 50 mm [ [ |

0090 805- 01589 2.000 m | 88. 00000 176. 00| 87. 73000 175. 46| 84. 40000 168. 80
CONDUI T, STEEL, GALVANI ZED, 5 RACEWAY, | | |
NON PAVED, 50 mm [ [ |

0091 805- 01815 4.000 EACH 1793. 00000 7172. 00| 1787. 46000 7149. 84 1719. 69000 6878. 76
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0092 805- 01842 9.000 EACH 632. 50000 5692. 50| 630. 55000 5674. 95| 606. 64000 5459. 76
HANDHOLE, SI GNAL | | |

0093 805- 02087 LUMP| 1232. 00000 1232. 00| 1228. 19000 1228. 19| 1181. 63000 1181. 63
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |

0094 805- 02152 4.000 EACH 467. 50000 1870. 00 466. 06000 1864. 24| 448. 39000 1793. 56

PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBCLS, 450nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0095 805- 02327 2.000 EACH 275. 00000 550. 00| 274. 15000 548. 30| 263. 76000 527.52
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0096 805- 78100 1.000 EACH 10780. 00000 10780. 00| 10746. 69000 10746. 69| 10339. 25000 10339. 25
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0097 805- 78205 4.000 EACH 467. 50000 1870. 00| 466. 06000 1864. 24| 448. 39000 1793. 56
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | [
AVBER, GREEN | | [
0098 805- 78230 4.000 EACH 709. 50000 2838. 00| 707. 31000 2829. 24| 680. 49000 2721. 96
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0099 805- 78415 4.000 EACH 1430. 00000 5720. 00| 1425. 58000 5702. 32| 1371. 53000 5486. 12
SPAN, CATENARY, AND TETHER | | |
0100 805-78420 4.000 EACH 203. 50000 814. 00| 202. 87000 811. 48| 195. 18000 780.72
DI SCONNECT HANGER | | |
0101 805- 78445 1.000 EACH 478. 50000 478. 50| 477.02000 477. 02| 458. 94000 458. 94
S| GNAL SERVI CE | | |
0102 805- 78465 19.000 m | 6. 93000 131. 67| 6. 91000 131. 29| 6. 65000 126. 35
S| GNAL CABLE, 2C 8GA | | |
0103 805-78470 2101.000 m | 1. 76000 3697. 76| 1. 75000 3676. 75| 1. 69000 3550. 69
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0104 805- 78485 387.000 m | 5. 83000 2256. 21| 5. 81000 2248. 47| 5. 59000 2163. 33
SI GNAL CABLE, 5C 14GA. | | |
0105 805- 78490 388.000 m | 6. 27000 2432. 76| 6. 25000 2425. 00| 6. 01000 2331. 88
SI GNAL CABLE, 7C 14GA | | |
0106 805- 78500 176.000 m | 7. 70000 1355. 20| 7.68000 1351. 68| 7.39000 1300. 64
SI GNAL CABLE, 11C 14GA. | | |
0107 805-78510 2094.000 m | 4. 40000 9213. 60| 4. 39000 9192. 66| 4. 22000 8836. 68
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0108 805- 78785 18. 000 EACH 550. 00000 9900. 00| 603. 13000 10856. 34| 580. 26000 10444. 68
S| GNAL DETECTOR HOUSI NG | | |
0109 805- 78795 809.000 m | 15. 00000 12135. 00| 16. 45000 13308. 05| 15. 83000 12806. 47
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0110 805- 78900 2.000 EACH 450. 00000 900. 00| 493. 47000 986. 94| 474. 76000 949. 52
PEDESTAL FOUNDATI ON, A | | [
0111 805- 78925 1.000 EACH 790. 00000 790. 00| 866. 31000 866. 31| 833. 47000 833. 47
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0112 805-81032 4.000 EACH 2250. 00000 9000. 00| 2467. 35000 9869. 40| 2373. 81000 9495. 24
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0113 805-96121 4.000 EACH 85. 00000 340. 00| 372. 85000 1491. 40| 89. 68000 358.72
I

PEDESTRI AN PUSH BUTTON AND SI GN [ |
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DATE :
PAGE :
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ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1033872 | (5) 35-0918397 | (6) 35-1151771
| GRADY BROTHERS, | NC. | RFETH RI LEY CONSTRUCTI ON | CALUVET ASPHALT PAVI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0114 805-97114 62.000 m | 22. 00000 1364. 00| 24. 13000 1496. 06| 23. 21000 1439. 02
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0115 805-99162 2.000 EACH 325. 00000 650. 00| 356. 40000 712. 80| 342. 89000 685. 78
SI GNAL PEDESTAL, 3.4 m | | [
0116 808-06701 2737.000 m | 0. 95000 2600. 15| 0. 99000 2709. 63| 0. 95000 2600. 15
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | |
0117 808-06703 965.000 m | 0. 90000 868. 50| 0. 93000 897. 45| 0. 90000 868. 50
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0118 808- 06705 39.000 m | 1. 80000 70. 20| 1. 86000 72. 54| 1. 79000 69. 81
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
m I I I
0119 808- 75240 482.000 m | 0. 95000 457. 90| 0. 99000 477. 18| 0. 95000 457.90
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0120 808- 75245 3062.000 m | 0. 90000 2755. 80| 0. 93000 2847. 66| 0. 90000 2755. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm [ |
0121 808- 75297 141.000 m | 7. 35000 1036. 35| 7.68000 1082. 88| 7.39000 1041. 99
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0122 808- 75300 136.000 m | 1. 60000 217. 60| 1. 68000 228. 48| 1. 61000 218. 96
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 150mm | | [
0123 808- 75320 37.000 EACH 44, 10000 1631. 70| 46. 06000 1704. 22| 44, 31000 1639. 47
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0124 808- 75325 30. 000 EACH 54. 60000 1638. 00| 57. 02000 1710. 60| 54. 86000 1645. 80
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0125 808- 75998 387.000 EACH 25. 20000 9752. 40| 26. 32000 10185. 84| 25. 32000 9798. 84
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0126 808-92027 390.000 m | 1. 80000 702. 00| 1. 86000 725. 40| 1. 79000 698. 10
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
200mMm | |
0127 808-96016 60.000 m | 2. 40000 144. 00| 2. 80000 168. 00| 2. 69000 161. 40
LI NE, THERMOPLASTIC, SCLID, YELLOWN 300 | | |
nm | | I
SECTI ON TOTALS | $ 2,231, 208. 89| $ 2,253,841. 39| $ 2,264,391.13
__________________________________________ o
CONTRACT TOTALS | $ 2,231, 208. 89| $ 2,253,841, 39| $ 2,6264,391.13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

(7) 35-1917625 | |
LESTONE CONTRACTCRS, L.P. | |

=z

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0017 205- 02234 31.000 EACH 52. 50000 1627. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
CULVERT Pl PE PROTECTI ON | |
0018 205- 02237 48.000 EACH 31. 50000 1512. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON [ [

I

0001 105-01925 8.000 MOS | 2509. 40000 20075. 20| |
FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  55000. 00000 55000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  123000. 00000 123000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  61000. 00000 61000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 30.000 m | 26. 25000 787. 50| |
GUARDRAI L, REMOVE | | |
0006 202- 02272 453.000 m | 26. 67000 12081. 51| |
PAVED S| DE DI TCH, REMOVE | | |
0007 202- 51328 LUMP| 1094. 47000 1094. 47| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 51330 LUMP| 2259. 38000 2259. 38 |
PRESENT STRUCTURE, REMOVE | | |
0009 202- 60820 1831.000 n2 | 2. 96000 5419. 76 |
SURFACE M LLING ASPHALT | | |
0010 202- 74045 19.000 EACH| 29. 40000 558. 60| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0011 202- 78515 LUMP| 1785. 00000 1785. 00| |
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0012 202-91385 2.000 EACH 215. 79000 431. 58 |
I NLET, REMOVE | | |
0013 202- 96133 271.500 m | 38. 11000 10346. 87| |
Pl PE, REMOVE | | |
0014 203- 02000 4242.000 n8 | 42.54000 180454. 68| |
EXCAVATI ON,  COVMMON | | |
0015 203- 02070 2547.000 n8 | 18. 37000 46788. 39| [
BORROW | |
0016 205- 02229 896.000 m | 8. 09000 7248. 64 |
I

I

I

I

I

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 270 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0019 211-02060 2931.000 nB8 | 15. 11000 44287. 41| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 213-52830 21.200 n8 | 145. 39000 3082. 27| |
FLOMBLE MORTAR [ | [
0021 303- 04853 331.800 My | 14. 55000 4827. 69| |
COVPACTED AGGREGATE | [ [
0022 303-52308 917.000 My | 21. 59000 19798. 03] |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 401- 05437 7562.000 My | 39. 01000 294993. 62| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | [ [
0024 401- 05455 5630.000 My | 39. 36000 221596. 80| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0025 401- 05456 2556.000 My | 54. 64000 139659. 84| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0026 406- 05520 24,200 My | 206. 44000 4995, 85| |
ASPHALT FOR TACK COAT | | [
0027 406- 06466 11539.000 m | 2. 70000 31155. 30| |
POLYMERI C ASPHALT JO NT TAPE | | [
0028 604- 06069 162.100 n2 | 32. 37000 5247. 18| |
CURB RAMP, CONCRETE [ [ [
0029 604-91531 1345.800 n2 | 28. 86000 38839. 79| |
S| DEWALK, CONCRETE, 100 nm | | [
0030 605-06140 2709.000 m | 54. 01000 146313. 09| |
CURB AND GUTTER, CONCRETE | [ [
0031 605-06215 81.000 m | 92. 50000 7492. 50| |
CENTER CURB, D, CONCRETE | | |
0032 607- 06335 48.000 m | 99. 54000 4777. 92| |
PAVED SIDE DI TCH, A | | |
0033 607- 06350 165.000 m | 92. 23000 15217. 95| |
PAVED Sl DE DI TCH, D | | |
0034 610- 05527 127.300 My | 99. 78000 12701. 99| |
HVA FOR APPROACHES | | |
0035 611- 05330 2648.500 nR2 | 38. 65000 102364. 53| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0036 615-01323 6. 000 EACH 334. 10000 2004. 60| |
MONUMENT. | DOT CENTERLI NE, | NSTALL | | |
0037 616- 02320 244.000 n2 | 3. 31000 807. 64| |
GEOTEXTI LES | [ |
0038 616- 06405 198.000 My | 42. 43000 8401. 14| |
I I

RI PRAP, REVETMENT



MANHCLE , SPECI AL STRUCTURE, STR NO |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 270 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38
CALL ORDER . 270 CONTRACT ID : R -24852-A MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 621-01004 2.000 EACH 682. 50000 1365. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06560 1704.000 n2 | 0. 74000 1260. 96| |
MULCHED SEEDI NG U | | |
0041 621- 06567 199.000 kL | 1. 05000 208. 95| |
WATER | | |
0042 621- 06575 11023.000 n2 | 3. 05000 33620. 15| |
SODDI NG,  NURSERY | | |
0043 714- 06688 66.000 m | 764. 08000 50429. 28| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 1500 mm X 600 mm | | [
0044 715-05048 2551.000 m | 7.72000 19693. 72| |
PIPE, TYPE 4, O RCULAR 150 nm | [ |
0045 715-05149 233.450 m | 152. 68000 35643. 15| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0046 715-05154 702.000 m | 108. 43000 76117. 86| |
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0047 715-05156 380.000 m | 129. 00000 49020. 00| |
PIPE, TYPE 2, O RCULAR 750 nm [ [ |
0048 715-05169 142.500 m | 87. 25000 12433. 13| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0049 715- 05408 200.000 m | 105. 72000 21144. 00| |
PI PE, SANI TARY SEWER 200 mm | | [
0050 715-05422 426.000 m | 205. 77000 87658. 02| |
Pl PE, SLOTTED DRAIN, 300 nm | | |
0051 715-05711 32.000 m | 70. 55000 2257. 60| |
PI PE, SANI TARY SEVER 150 nm | | |
0052 715-46000 9. 000 EACH 227. 70000 2049. 30| |
PI PE END SECTI ON, 300 mm | | |
0053 715- 46005 22.000 EACH| 249. 55000 5490. 10| |
PI PE END SECTION, 375 mm | | |
0054 715-46020 2.000 EACH 395. 95000 791. 90| |
PI PE END SECTION, 600 mm | | |
0055 715-99013 81.300 m | 73. 82000 6001. 57| |
Pl PE, RELOCATE | | |
0056 718-52610 536.000 nB | 25. 69000 13769. 84| |
AGGREGATE FOR UNDERDRAI NS | | |
0057 720-03194 2.000 EACH 1792. 45000 3584. 90| |
MANHOLE , SANI TARY | | |
0058 720- 03194 1.000 EACH 9282. 60000 9282. 60| |
|
|

109



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -19
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 380, 952. 38 RQUTE :
CALL ORDER : 270 CONTRACT ID : R -24852-A COUNTI ES : MARION
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0059 720-03194 1.000 EACH 9400. 97000 9400. 97| |
MANHOLE , SPECI AL STRUCTURE, STR NO. 81| | |
0060 720-03194 1.000 EACH 1287. 77000 1287. 77| |
MANHOLE CURB ENTRANCE | | |
0061 720-04790 1.000 EACH 567. 57000 567. 57| |
CASTI NG | | |
0062 720- 44000 11. 000 EACH| 358. 70000 3945. 70| |
CASTI NG ADJUST TO GRADE | | |
0063 720- 45030 17.000 EACH 773. 77000 13154. 09| |
I NLET, E7 | | |
0064 720- 45045 22.000 EACH 983. 69000 21641. 18| |
I NLET, J10 | | |
0065 720- 45055 5.000 EACH 1022. 32000 5111. 60| |
I NLET, MLO | | |
0066 720-45260 1.000 EACH 516. 35000 516. 35| |
Pl PE CATCH BASI N, 300 mm | | |
0067 720-45410 7.000 EACH 1516. 25000 10613. 75| |
MANHOLE, C4 | | |
0068 720- 45415 5.000 EACH 1875. 56000 9377. 80| |
MANHOLE, D4 | | |
0069 720-90017 1.000 EACH 983. 57000 983. 57| |
I NLET, J | | |
0070 730- 26825 1.000 EACH 9123. 87000 9123. 87| |
GRATED BOX END SECTION, |, 3:1, 1775 mm| | |
X 1175 nm | | |
0071 801-01504 14. 000 EACH| 42. 00000 588. 00| |
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | |
0072 801- 04308 4.000 EACH 210. 00000 840. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06203 8357.000 m | 1. 50000 12535. 50| |
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0074 801- 06206 136.000 mm | 3. 00000 408. 00| |
TEMPORARY PAVEMENT MARKI NG 150 mm | | |
0075 801-06216 140.200 m | 7. 00000 981. 40| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0076 801- 06606 11. 000 EACH| 78. 75000 866. 25| |
BARRI CADE, |11B | | |
0077 801- 06625 16. 000 EACH 94. 50000 1512. 00| |
I

DETOUR RQUTE MARKER ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

(7) 35-1917625 | |

I
| M LESTONE CONTRACTORS, L.P. | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 801- 06640 24.000 EACH 78. 75000 1890. 00|

CONSTRUCTI ON SIGN, A | |
0079 801- 06645 2.000 EACH 36. 75000 73.50]

CONSTRUCTI ON SIGN, B | |
0080 801- 06775 LUMP|  118179. 71000 118179. 71|

MAI NTAI NI NG TRAFFI C | |
0081 802- 02489 96.200 m | 36. 75000 3535. 35]

SIGN POST, SQUARE, REI NFORCED ANCHOR | |

BASE | [
0082 803- 02310 2147.000 kg | 1. 68000 3606. 96|

REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0083 803- 03126 3.000 EACH 31. 50000 94. 50

OVERHEAD SI GN, RELOCATE | |
0084 803- 06031 23.500 n8 | 600. 00000 14100. 00|

SI GN FOUNDATI ONS, CONCRETE | |
0085 803- 76125 5.000 EACH 5598. 60000 27993. 00|

SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | |
0086 805- 01583 449.000 m 25. 20000 11314. 80|

I

CONDUI T, STEEL, GALVAN ZED, 1 RACEWAY, |
NON PAVED, 50 mm | |

|

I

|

0087 805- 01584 170.000 m 26. 25000 4462. 50|
CONDUI T, STEEL, GALVANI ZED, 1 RACEVAY,
PAVED, 50 nm |
0088 805- 01585 13.000 m | 25. 00000 325. 00|
CONDUI T, STEEL, GALVANI ZED, 2 RACEWAY, | |
NON PAVED, 50 mm | |
0089 805- 01588 2.000 m | 30. 00000 60. 00|
CONDUI T, STEEL, GALVANI ZED, 4 RACEWAY, | |
NON PAVED, 50 mm [ [
0090 805- 01589 2.000 m | 30. 00000 60. 00|
CONDUI T, STEEL, GALVANI ZED, 5 RACEWAY, | |
NON PAVED, 50 mm [ [
0091 805- 01815 4.000 EACH 1711. 50000 6846. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |
0092 805- 01842 9.000 EACH 603. 75000 5433. 75|
HANDHOLE, SI GNAL | |
0093 805- 02087 LUMP| 1176. 00000 1176. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |
0094 805- 02152 4.000 EACH 446. 25000 1785. 00|

PEDESTRI AN S| GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 450nmm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

(7) 35-1917625 | |

I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0095 805- 02327 2.000 EACH 262. 50000 525. 00|
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE| |
0096 805- 78100 1.000 EACH  10290. 00000 10290. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | [
0097 805- 78205 4.000 EACH 446. 25000 1785. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0098 805- 78230 4.000 EACH 677. 25000 2709. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | [
AMVBER, GREEN, AMBER ARRON GREEN ARROW | |

|

I

|

I

|

I

|

I

|

|

0099 805- 78415 4.000 EACH 1365. 00000 5460. 00| |
SPAN, CATENARY, AND TETHER | | [
0100 805- 78420 4.000 EACH 194. 25000 777. 00| |
DI SCONNECT HANGER | | |
0101 805- 78445 1.000 EACH 456. 75000 456. 75 |
SI GNAL SERVI CE | | |
0102 805- 78465 19.000 m | 6. 62000 125. 78] |
SI GNAL CABLE, 2C 8GA. | | [
0103 805- 78470 2101.000 m | 1. 68000 3529. 68 |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0104 805- 78485 387.000 m | 5. 57000 2155. 59| |
SI GNAL CABLE, 5C 14GA. | | |
0105 805- 78490 388.000 m | 5. 99000 2324. 12| |
SI GNAL CABLE, 7C 14GA. | | |
0106 805- 78500 176.000 m | 7. 35000 1293. 60| |
SI GNAL CABLE, 11C 14GA. | | |
0107 805- 78510 2094.000 m | 4.20000 8794. 80| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0108 805- 78785 18.000 EACH| 577. 50000 10395. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0109 805- 78795 809.000 m | 15. 75000 12741. 75| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0110 805- 78900 2.000 EACH 472. 50000 945. 00| |
PEDESTAL FOUNDATI ON, A | [ |
0111 805- 78925 1.000 EACH 829. 50000 829. 50| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0112 805- 81032 4.000 EACH 2362. 50000 9450. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | [ |
0113 805- 96121 4.000 EACH 89. 25000 357. 00| |
I

PEDESTRI AN PUSH BUTTON AND SI GN [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 270 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 380, 952. 38 ROUTE :
CALL ORDER . 270 CONTRACT ID : R -24852-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

(7) 35-1917625 | |

I
| M LESTONE CONTRACTORS, L.P. | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ ST
0114 805-97114 62.000 m | 150. 00000 9300. 00|

CABLE, | NTERCONNECT, 6 PAIR 19 | |
0115 805-99162 2.000 EACH 341. 25000 682. 50|

SI GNAL PEDESTAL, 3.4 m | |
0116 808- 06701 2737.000 m | 0. 95000 2600. 15|

LI NE, THERMOPLASTI C, BROKEN, VH TE, | |

100mMm | |
0117 808-06703 965.000 m | 0. 89000 858. 85|

LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0118 808-06705 39.000 m | 1. 79000 69. 81|

LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | |

nm I I
0119 808- 75240 482.000 m | 0. 95000 457. 90|

LI NE, THERMOPLASTI C, BROKEN, YELLOW | |

100nm | [
0120 808- 75245 3062.000 m | 0. 89000 2725. 18|

LI NE, THERMOPLASTIC, SOLI D, YELLOW | |

100mMm | |
0121 808- 75297 141.000 m | 7.35000 1036. 35|

STCP LI NE, 600mm | |
0122 808- 75300 136.000 m | 1. 61000 218. 96
TRANSVERSE MARKI NGS, THERVCPLASTI C, | |
CROSSWALK LI NE, 150mm | |
0123 808- 75320 37.000 EACH 44. 10000 1631. 70
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0124 808- 75325 30. 000 EACH 54. 60000 1638. 00|
PAVENENT MESSAGE MARKI NGS, | |

|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
I
I
|
I
I
I
THERVOPLASTI C, WORD (ONLY) | | I
I

I

I

I

I

|

|I

0125 808- 75998 387.000 EACH| 25. 20000 9752. 40|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0126 808- 92027 390.000 m | 1. 79000 698. 10|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200nm | |
0127 808- 96016 60.000 m | 2. 68000 160. 80|
LINE, THERMOPLASTIC, SCLID, YELLOW 300 | |
mm | |

I I

SECTI ON TOTALS $ 2,483,024.96

CONTRACT TOTALS | $ 2,483,024. 96| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 280 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 31, 801. 16 ROUTE : 46
CALL ORDER . 280 CONTRACT ID : R -24856-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 07/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST062300G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 14, 506. 48 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC. $ 15, 864. 58 109. 3620%
3 35-1874009 HAUER EXCAVATI NG $ 17, 154. 00 118. 2506%
4 35-2064912 B & P CONSTRUCTI ON $ 17, 817.96 122. 8275%
5  35-1418333 ROGERS GROUP, | NC. $ 19, 491. 62 134. 3649%
6  35-1924539 LANGENFELD WRECKI NG $ 21, 731. 23 149. 8036%
7 35-1875662 CRIDER & CRIDER | NC. $ 27,907. 01 192. 3761%
| (1) 35-1817574 | (2) 35-1991044 | (3) 35-1874009
| YARDBERRY LANDSCAPE | JOHNSON COVPANY, | NC. | HAUER EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
I I |
0001 202- 03000 LUMP| 3500. 00000 3500. 00| 4320. 00000 4320. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 118 | [ |
0002 202- 03000 LUMP| 5000. 00000 5000. 00| 4600. 00000 4600. 00| 5556. 05000 5556. 05
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 120 | [ |
0003 202- 03000 LUMP| 3500. 00000 3500. 00| 4320. 00000 4320. 00| 5005. 50000 5005. 50
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 233 | [ |
0004 621- 01004 1.000 EACH 500. 00000 500. 00| 665. 00000 665. 00| 620. 00000 620. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0005 621- 06545 1.360 My | 450. 00000 612. 00| 449. 00000 610. 64 350. 00000 476. 00
FERTI LI ZER | | |
0006 621- 06554 102.060 kg | 8. 00000 816. 48] 8. 38000 855. 26 4.10000 418. 45
SEED M XTURE, U | | |
0007 621- 06565 1.360 My | 425. 00000 578. 00| 363. 00000 493. 68 425. 00000 578. 00
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 14, 506. 48| $ 15, 864. 58| $ 17, 154. 00
------------------------------------------ P

CONTRACT TOTALS | $ 14, 506. 48| $ 15, 864. 58| $ 17, 154. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 280 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 31, 801. 16 ROUTE : 46
CALL ORDER . 280 CONTRACT ID : R -24856-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2064912 | (5) 35-1418333 | (6) 35-1924539
| B & P CONSTRUCTI ON | ROGERS GROUP, | NC. | LANGENFELD WRECKI NG
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LD NGS, FQOUNDATI ONS

[ I
0001 202- 03000 LUWP| 2000. 00000 2000. 00| 3977. 58000 3977.58

|
| 4400. 00000 4400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 118 | [ |
0002 202- 03000 LUMP| 9931. 00000 9931. 00| 9832. 70000 9832.70]  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 120 | [ |
0003 202- 03000 LUMP| 5000. 00000 5000. 00| 2642. 73000 2642. 73| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 233 | | |
0004 621- 01004 1.000 EACH 200. 00000 200. 00| 758. 68000 758. 68| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.360 My | 250. 00000 340. 00| 709. 58000 965. 03] 560. 00000 761. 60
FERTI LI ZER | | |
0006 621- 06554 102.060 kg | 2. 60000 265. 36 4. 61000 470. 50| 8. 85000 903. 23
SEED M XTURE, U | | |
0007 621- 06565 1.360 My | 60. 00000 81. 60| 620. 88000 844. 40| 490. 00000 666. 40
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 17, 817. 96| $ 19, 491. 62| $ 21,731.23
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 17, 817. 96 $ 19, 491. 62 $ 21,731. 23




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 280 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 31, 801. 16 ROUTE : 46
CALL ORDER . 280 CONTRACT ID : R -24856-A COUNTI ES : MONRCE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1875662 | |
| CRIDER & CRIDER | NC, [ |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI QN, REMOVE BUI LDI NGS, FOUNDATI ONS
I I |
0001 202-03000 LUWP| 5000. 00000 5000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 118 | | |
0002 202- 03000 LUWP| 10300. 00000 10300. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 120 | [ [
0003 202- 03000 LUWP| 10700. 00000 10700. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 233 | | |
0004 621-01004 1.000 EACH 700. 00000 700. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.360 My | 480. 00000 652. 80| |
FERTI LI ZER | | [
0006 621- 06554 102. 060 kg | 0. 10000 10. 21| |
SEED M XTURE, U | [ [
0007 621- 06565 1.360 My | 400. 00000 544. 00| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 27,907. 01| |
__________________________________________ o
CONTRACT TOTALS | $ 27, 907. 01| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 290 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 28, 303. 53 RQUTE : 69
CALL ORDER . 290 CONTRACT ID : R -24982-A COUNTI ES : POSEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : ST0052L
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1115135 PARKER, D.K. COWPANY, |NC. $ 12, 882. 53 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 14, 923. 45 115. 8425%
3 35-1763075 NAAS BROTHERS TRUCKI NG $ 17, 287.77 134. 1954%
4 35-1991044 JOHNSON COVPANY, | NC. $ 19, 431. 66 150. 8372%
| (1) 35-1115135 | (2) 35-1817574 | (3) 35-1763075
| PARKER D. K. COVPANY, INC. | YARDBERRY LANDSCAPE | NAAS BROTHERS TRUCKI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS
I | I
0001 202- 03000 LUMP| 3840. 00000 3840. 00| 4500. 00000 4500. 00| 5806. 84000 5806. 84
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 105 | [ |
0002 202- 03000 LUMP| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 5306. 84000 5306. 84
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 133 | [ |
0003 202- 03000 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00| 5306. 84000 5306. 84
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I
0004 621- 01004 1.000 EACH 715. 00000 715. 00| 700. 00000 700. 00| 450. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 0.907 My | 671. 00000 608. 60| 650. 00000 589. 55| 200. 00000 181. 40
FERTI LI ZER | | |
0006 621- 06554 68.040 kg | 10. 29000 700. 13| 10. 00000 680. 40| 2. 00000 136. 08
SEED M XTURE, U | | |
0007 621- 06565 0.907 My | 572. 00000 518. 80| 500. 00000 453. 50| 110. 00000 99. 77
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 12, 882. 53| $ 14, 923. 45| $ 17, 287.77
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 12, 882. 53| $ 14, 923. 45| $ 17,287. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 290 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 28, 303. 53 ROUTE : 69
CALL ORDER . 290 CONTRACT ID : R -24982-A COUNTI ES : POSEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LD NGS, FQOUNDATI ONS

[
0001 202-03000 LUWP| 5820. 00000 5820. 00

MJULCHI NG MATERI AL
SECTI ON TOTALS

| |

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 105 | | |
0002 202- 03000 LUNP| 5820. 00000 5820. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 133 | | |
0003 202- 03000 LUNP| 5820. 00000 5820. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 | | |
0004 621- 01004 1.000 EACH 665. 00000 665. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0005 621- 06545 0.907 My | 449. 00000 407. 24 |
FERTI LI ZER | | |
0006 621- 06554 68.040 kg | 8. 38000 570. 18| |
SEED M XTURE, U | | |
0007 621- 06565 0.907 My | 363. 00000 329. 24| |
I I

I I

CONTRACT TOTALS | $ 19, 431. 66| |




ENG NEER S ESTI MATE: NONE BELOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ROUTE : 16TH ST

DATE : 03/29/00
PAGE : 296 -1

100. 0000%
102. 0110%
104. 0041%
108. 4771%

CALL ORDER . 296 CONTRACT ID : R -24986-A COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/10/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAMVE Bl D
1 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 2,655,494. 85
2 35-1057871 SMOCK FANSLER CORPORATI ON $ 2,708,898.53
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,761,825.00
4  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,880, 605.90
5 35-1609544 SCHUTT- LOCKABI LL CO CONDI TI ONAL BI D $ 2,947,457.53

110. 9946%







